
Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 2390 $1.20 $2,900

10 Subgrade Street Prep (Street) SF 0 $0.25 $0

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 2390 $0.30 $700

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 598 $15.00 $9,000

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 45 $15.00 $700

29 Street Lights (every 150 LF) EA 8 $6,000.00 $48,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 1195 $3.00 $3,600

32 Reconstruct Ditches LF 1195 $3.00 $3,600

33 Erosion Control LF 1195 $25.00 $29,900

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 9560 $2.00 $19,100

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 1 $100,000.00 $100,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $267,500

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $40,100

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $45,500

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $353,100

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 3 McBean Park Drive 6
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 7340 $1.20 $8,800

10 Subgrade Street Prep (Street) SF 0 $0.25 $0

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 7340 $0.30 $2,200

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 1835 $15.00 $27,500

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 12 $6,000.00 $72,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 3670 $3.00 $11,000

32 Reconstruct Ditches LF 3670 $3.00 $11,000

33 Erosion Control LF 3670 $25.00 $91,800

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 29360 $2.00 $58,700

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 1 $100,000.00 $100,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $433,000

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $65,000

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $73,600

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $571,600

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 3 McBean Park Drive 7

Backbone Roadway System
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 0.5 $50,000.00 $25,000

2 Excavation CY 80 $7.00 $600

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 1083 $2.50 $2,700

7 7" AC (assumes a Traffic Index of 11) SF 1083 $4.00 $4,300

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 1520 $1.20 $1,800

10 Subgrade Street Prep (Street) SF 1083 $0.25 $300

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 380 $15.00 $5,700

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 75 $15.00 $1,100

29 Street Lights (every 150 LF) EA 5 $6,000.00 $30,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 760 $3.00 $2,300

32 Reconstruct Ditches LF 760 $3.00 $2,300

33 Erosion Control LF 760 $25.00 $19,000

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 6080 $2.00 $12,200

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0.5 $100,000.00 $50,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $157,300

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $23,600

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $26,700

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $207,600

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 3 State Route 193 1

Backbone Roadway System
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 0.5 $50,000.00 $25,000

2 Excavation CY 625 $7.00 $4,400

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 8444 $2.50 $21,100

7 7" AC (assumes a Traffic Index of 11) SF 8444 $4.00 $33,800

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 2680 $1.20 $3,200

10 Subgrade Street Prep (Street) SF 8444 $0.25 $2,100

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 2680 $0.30 $800

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 670 $15.00 $10,100

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 20 $15.00 $300

29 Street Lights (every 150 LF) EA 9 $6,000.00 $54,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 1340 $3.00 $4,000

32 Reconstruct Ditches LF 1340 $3.00 $4,000

33 Erosion Control LF 1340 $25.00 $33,500

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 10720 $2.00 $21,400

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0.5 $100,000.00 $50,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $267,700

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $40,200

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $45,500

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $353,400

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 3 State Route 193 2
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Date: 8/9/2016

Item # Description Unit Quantity Unit Price Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 1400 $7.00 $9,700

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 18731 $2.50 $46,800

7 7" AC (assumes a Traffic Index of 11) SF 18731 $4.00 $74,900

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 1860 $1.20 $2,200

10 Subgrade Street Prep (Street) SF 18731 $0.25 $4,700

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 1860 $0.30 $600

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 465 $15.00 $7,000

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 930 $360.00 $334,800

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 60 $15.00 $900

29 Street Lights (every 150 LF) EA 6 $6,000.00 $36,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 930 $3.00 $2,800

32 Reconstruct Ditches LF 930 $3.00 $2,800

33 Erosion Control LF 930 $25.00 $23,300

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 7440 $2.00 $14,900

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 1 $100,000.00 $100,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $711,400

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $106,700

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $120,900

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $939,000

Back bon e Roadway System

Engineer's Opinion of Costs
Vill age 1 - Backbon e Roadway System
Phase 3 State Route 193 6
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Date: 8/9/2016

Item # Descripti on Unit Quantity Unit Price Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 22320 $1.80 $40,200

4 16" AB (assumes a Traffic Index of 9) SF 54000 $2.25 $121,500

5 5" AC (assumes a Traffic Index of 9) SF 54000 $2.70 $145,800

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 54000 $0.25 $13,500

11 Subgrade Prep (Curb & Gutter) SF 27000 $0.30 $8,100

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 1500 $15.00 $22,500

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 13320 $6.00 $79,900

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 1500 $115.00 $172,500

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 3000 $12.00 $36,000

23 Median Landscaping SF 18000 $4.50 $81,000

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 3000 $27.00 $81,000

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 10 $6,000.00 $60,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 1500 $25.00 $37,500

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $949,500

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $142,400

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $161,400

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $1,253,300

Backbon e Roadway System

Engineer's Opinion of  Costs
Village 1 - Backbone R oadw ay System
Phase 3 Oak Tree Lane 3
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Date: 8/9/2016

Item # Descripti on Unit Quantity Unit Price Amount

1 Mobilization JOB 0.5 $50,000.00 $25,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 103020 $2.25 $231,800

5 5" AC (assumes a Traffic Index of 9) SF 103020 $2.70 $278,200

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 103020 $0.25 $25,700

11 Subgrade Prep (Curb & Gutter) SF 54540 $0.30 $16,300

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 3030 $15.00 $45,300

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 36360 $6.00 $218,100

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 3030 $115.00 $348,400

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 6060 $12.00 $72,700

23 Median Landscaping SF 29160 $4.50 $131,300

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 6060 $27.00 $163,700

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 20 $6,000.00 $120,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 3030 $25.00 $75,600

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 1 $75,000.00 $75,000

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 1470 $45.00 $66,200

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $1,893,300

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $284,000

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $321,900

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $2,499,200

Backbon e Roadway System

Engineer's Opinion of  Costs
Village 1 - Backbone R oadw ay System
Phase 3 Oak Tree Lane 10
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 0.5 $50,000.00 $25,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 17370 $1.80 $31,300

4 16" AB (assumes a Traffic Index of 9) SF 32810 $2.25 $73,800

5 5" AC (assumes a Traffic Index of 9) SF 32810 $2.70 $88,600

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 32810 $0.25 $8,200

11 Subgrade Prep (Curb & Gutter) SF 17370 $0.30 $5,200

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 965 $15.00 $14,500

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 11580 $6.00 $69,500

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 965 $115.00 $111,000

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 1930 $12.00 $23,200

23 Median Landscaping SF 11580 $4.50 $52,100

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 1 $75,000.00 $75,000

26 Curb and Gutter LF 1930 $27.00 $52,100

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 6 $6,000.00 $36,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 965 $25.00 $24,100

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 850 $133.00 $113,100

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $802,700

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $120,400

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $136,500

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $1,059,600

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 3 Oak Tree Lane 11

Backbone Roadway System

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com

408



Date: 8/9/2016

Item # Description Unit Quantity Unit Price Amount

1 Mobilization JOB 6 $50,000.00 $300,000

2 Excavation CY 1100 $7.00 $7,700

3 4" AB (Under Curb & Gutter and Sidewalk) SF 83560 $1.80 $150,400

4 16" AB (assumes a Traffic Index of 9) SF 213000 $2.25 $479,300

5 5" AC (assumes a Traffic Index of 9) SF 213000 $2.70 $575,100

6 18" AB (assumes a Traffic Index of 11) SF 5916 $2.50 $14,800

7 7" AC (assumes a Traffic Index of 11) SF 5916 $4.00 $23,700

8 Decomposed Granite Trail (4' width, 4" thick) SF 10760 $1.80 $19,400

9 4" AB Shoulder (2' width) SF 1520 $1.20 $1,800

10 Subgrade Street Prep (Street) SF 218916 $0.25 $54,700

11 Subgrade Prep (Curb & Gutter) SF 83560 $0.30 $25,100

12 Subgrade Prep (AB Shoulder) SF 1520 $0.30 $500

13 Subgrade Prep (DG Trail) SF 10760 $0.30 $3,200

14 Signing and Striping (36' ROW)* LF 5780 $15.00 $86,700

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 53440 $6.00 $320,600

19 Roundabout EA 1 $100,000.00 $100,000

20 Joint Trench LF 6365 $115.00 $732,000

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 7615 $12.00 $91,400

23 Median Landscaping SF 58535 $4.50 $263,400

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 10040 $27.00 $271,100

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 48 $6,000.00 $288,000

30 Sawcut and Pavement Removal Median LF 3355 $20.00 $67,100

31 Sawcut and Pavement Removal LF 2595 $3.00 $7,800

32 Reconstruct Ditches LF 760 $3.00 $2,300

33 Erosion Control LF 8960 $25.00 $224,000

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 109880 $2.00 $219,800

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 3 $100,000.00 $300,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $4,629,900

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $694,500

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $787,100

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $6,111,500

Back bon e Roadway System

Engineer's Opinion of Costs
Vill age 1 - Backbon e Roadway System
Phase 4 Summary
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 0 $0.25 $0

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 0 $15.00 $0

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 1835 $12.00 $22,000

23 Median Landscaping SF 23855 $4.50 $107,300

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 0 $6,000.00 $0

30 Sawcut and Pavement Removal Median LF 1835 $20.00 $36,700

31 Sawcut and Pavement Removal LF 1835 $3.00 $5,500

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 1835 $25.00 $45,900

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 73400 $2.00 $146,800

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 1 $100,000.00 $100,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $514,200

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $77,100

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $87,400

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $678,700

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 4 McBean Park Drive 8
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 1100 $7.00 $7,700

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 5916 $2.50 $14,800

7 7" AC (assumes a Traffic Index of 11) SF 5916 $4.00 $23,700

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 1520 $1.20 $1,800

10 Subgrade Street Prep (Street) SF 5916 $0.25 $1,500

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 1520 $0.30 $500

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 760 $15.00 $11,400

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 760 $12.00 $9,100

23 Median Landscaping SF 4560 $4.50 $20,500

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 5 $6,000.00 $30,000

30 Sawcut and Pavement Removal Median LF 1520 $20.00 $30,400

31 Sawcut and Pavement Removal LF 760 $3.00 $2,300

32 Reconstruct Ditches LF 760 $3.00 $2,300

33 Erosion Control LF 760 $25.00 $19,000

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 36480 $2.00 $73,000

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 1 $100,000.00 $100,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $398,000

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $59,700

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $67,700

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $525,400

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 4 State Route 193 7
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Date: 8/9/2016

Item # Description Unit Quantity Unit Price Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 29160 $1.80 $52,500

4 16" AB (assumes a Traffic Index of 9) SF 58320 $2.25 $131,200

5 5" AC (assumes a Traffic Index of 9) SF 58320 $2.70 $157,500

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 58320 $0.25 $14,600

11 Subgrade Prep (Curb & Gutter) SF 29160 $0.30 $8,700

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 1620 $15.00 $24,300

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 19440 $6.00 $116,600

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 1620 $115.00 $186,300

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 3240 $12.00 $38,900

23 Median Landscaping SF 19440 $4.50 $87,500

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 3240 $27.00 $87,500

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 11 $6,000.00 $66,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 1620 $25.00 $40,500

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $1,062,100

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $159,300

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $180,600

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $1,402,000

Back bon e Roadway System

Engineer's Opinion of Costs
Vill age 1 - Backbon e Roadway System
Phase 4 Oak Tree Lane 2
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Date: 8/9/2016

Item # Description Unit Quantity Unit Price Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 14240 $1.80 $25,600

4 16" AB (assumes a Traffic Index of 9) SF 32040 $2.25 $72,100

5 5" AC (assumes a Traffic Index of 9) SF 32040 $2.70 $86,500

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 32040 $0.25 $8,000

11 Subgrade Prep (Curb & Gutter) SF 14240 $0.30 $4,300

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 890 $15.00 $13,400

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 8900 $6.00 $53,400

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 890 $115.00 $102,400

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 1780 $12.00 $21,400

23 Median Landscaping SF 10680 $4.50 $48,100

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 1780 $27.00 $48,100

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 6 $6,000.00 $36,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 890 $25.00 $22,300

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $591,600

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $88,700

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $100,600

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $780,900

Back bon e Roadway System

Engineer's Opinion of Costs
Vill age 1 - Backbon e Roadway System
Phase 4 North South Collector 1
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Date: 8/9/2016

Item # Description Unit Quantity Unit Price Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 40160 $1.80 $72,300

4 16" AB (assumes a Traffic Index of 9) SF 90360 $2.25 $203,400

5 5" AC (assumes a Traffic Index of 9) SF 90360 $2.70 $243,900

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 90360 $0.25 $22,500

11 Subgrade Prep (Curb & Gutter) SF 40160 $0.30 $12,100

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 2510 $15.00 $37,600

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 25100 $6.00 $150,600

19 Roundabout EA 1 $100,000.00 $100,000

20 Joint Trench LF 2510 $115.00 $288,600

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 5020 $27.00 $135,500

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 17 $6,000.00 $102,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 2510 $25.00 $62,700

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $1,481,200

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $222,300

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $251,700

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $1,955,200

Back bon e Roadway System

Engineer's Opinion of Costs
Vill age 1 - Backbon e Roadway System
Phase 4 Collector Loop  1
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 32280 $2.25 $72,600

5 5" AC (assumes a Traffic Index of 9) SF 32280 $2.70 $87,200

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 10760 $1.80 $19,400

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 32280 $0.25 $8,100

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 10760 $0.30 $3,200

14 Signing and Striping (36' ROW)* LF 0 $15.00 $0

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 1345 $115.00 $154,700

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 9 $6,000.00 $54,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 1345 $25.00 $33,600

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 1 $100,000.00 $100,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $582,800

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $87,400

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $99,100

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $769,300

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 4 Lib erty Lane 1
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 4 $50,000.00 $200,000

2 Excavation CY 2160 $7.00 $15,100

3 4" AB (Under Curb & Gutter and Sidewalk) SF 84980 $1.80 $153,000

4 16" AB (assumes a Traffic Index of 9) SF 178920 $2.25 $402,600

5 5" AC (assumes a Traffic Index of 9) SF 178920 $2.70 $483,100

6 18" AB (assumes a Traffic Index of 11) SF 29163 $2.50 $72,900

7 7" AC (assumes a Traffic Index of 11) SF 29163 $4.00 $116,700

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 12520 $1.20 $15,000

10 Subgrade Street Prep (Street) SF 208083 $0.25 $52,000

11 Subgrade Prep (Curb & Gutter) SF 84980 $0.30 $25,500

12 Subgrade Prep (AB Shoulder) SF 11440 $0.30 $3,400

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 8520 $15.00 $127,800

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 55160 $6.00 $331,000

19 Roundabout EA 1 $100,000.00 $100,000

20 Joint Trench LF 2940 $115.00 $338,100

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 8080 $12.00 $97,000

23 Median Landscaping SF 60570 $4.50 $272,600

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 9940 $27.00 $268,400

27 AC Driveway (Per Approx. 12' wide) EA 6 $960.00 $5,800

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 74 $6,000.00 $444,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 6260 $3.00 $18,800

32 Reconstruct Ditches LF 4730 $3.00 $14,200

33 Erosion Control LF 11230 $25.00 $280,800

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 300480 $2.00 $601,000

39 Retrofit Utilities EA 4 $3,000.00 $12,000

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 5350 $45.00 $240,800

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 1 $100,000.00 $100,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $4,791,600

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $718,700

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $814,600

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $6,324,900

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 5 Summary
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Date: 8/9/2016

Item # Descr ip tion Unit Quantity Unit  Price Amoun t

1 Mobilization JOB 0.25 $50,000.00 $12,500

2 Excavation CY 1073 $7.00 $7,500

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 14491 $2.50 $36,200

7 7" AC (assumes a Traffic Index of 11) SF 14491 $4.00 $58,100

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 3880 $1.20 $4,700

10 Subgrade Street Prep (Street) SF 14491 $0.25 $3,600

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 3880 $0.30 $1,100

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 970 $15.00 $14,600

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 3 $960.00 $2,900

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 13 $6,000.00 $78,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 1940 $3.00 $5,800

32 Reconstruct Ditches LF 1940 $3.00 $5,800

33 Erosion Control LF 1940 $25.00 $48,500

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 93120 $2.00 $186,200

39 Retrofit Utilities EA 2 $3,000.00 $6,000

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0.25 $100,000.00 $25,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $496,500

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $74,500

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $84,400

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $655,400

Backbo ne Roadway System

Engineer's Op inio n of Costs
Vill age 1 - Backbone Roadway System
Phase 5 State Route 193 8
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 0.25 $50,000.00 $12,500

2 Excavation CY 343 $7.00 $2,400

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 4634 $2.50 $11,600

7 7" AC (assumes a Traffic Index of 11) SF 4634 $4.00 $18,500

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 1280 $1.20 $1,500

10 Subgrade Street Prep (Street) SF 4634 $0.25 $1,200

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 1280 $0.30 $400

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 320 $15.00 $4,800

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 4 $6,000.00 $24,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 640 $3.00 $1,900

32 Reconstruct Ditches LF 640 $3.00 $1,900

33 Erosion Control LF 640 $25.00 $16,000

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 30720 $2.00 $61,400

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0.25 $100,000.00 $25,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $183,100

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $27,500

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $31,100

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $241,700

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 5 State Route 193 9
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 0.25 $50,000.00 $12,500

2 Excavation CY 353 $7.00 $2,500

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 4760 $2.50 $11,900

7 7" AC (assumes a Traffic Index of 11) SF 4760 $4.00 $19,000

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 3380 $1.20 $4,100

10 Subgrade Street Prep (Street) SF 4760 $0.25 $1,200

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 3380 $0.30 $1,000

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 1690 $15.00 $25,400

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 3 $960.00 $2,900

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 11 $6,000.00 $66,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 1690 $3.00 $5,100

32 Reconstruct Ditches LF 2150 $3.00 $6,500

33 Erosion Control LF 1690 $25.00 $42,300

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 81120 $2.00 $162,200

39 Retrofit Utilities EA 2 $3,000.00 $6,000

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0.25 $100,000.00 $25,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $393,600

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $59,000

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $66,900

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $519,500

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 5 State Route 193 10
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Date: 8/9/2016

Item # Descripti on Unit Quantity Unit Price Amount

1 Mobilization JOB 0.25 $50,000.00 $12,500

2 Excavation CY 391 $7.00 $2,700

3 4" AB (Under Curb & Gutter and Sidewalk) SF 0 $1.80 $0

4 16" AB (assumes a Traffic Index of 9) SF 0 $2.25 $0

5 5" AC (assumes a Traffic Index of 9) SF 0 $2.70 $0

6 18" AB (assumes a Traffic Index of 11) SF 5278 $2.50 $13,200

7 7" AC (assumes a Traffic Index of 11) SF 5278 $4.00 $21,100

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 3980 $1.20 $4,700

10 Subgrade Street Prep (Street) SF 5278 $0.25 $1,300

11 Subgrade Prep (Curb & Gutter) SF 0 $0.30 $0

12 Subgrade Prep (AB Shoulder) SF 2900 $0.30 $900

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 570 $15.00 $8,600

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 0 $115.00 $0

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 0 $27.00 $0

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 13 $6,000.00 $78,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 1990 $3.00 $6,000

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 1990 $25.00 $49,800

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 95520 $2.00 $191,200

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0.25 $100,000.00 $25,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $415,000

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $62,300

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $70,600

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $547,900

Backbon e Roadway System

Engineer's Opinion of  Costs
Village 1 - Backbone R oadw ay System
Phase 5 State Rout e 193 11
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Date: 8/9/2016

Item # Description Unit Quantity Unit Price Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 49140 $1.80 $88,500

4 16" AB (assumes a Traffic Index of 9) SF 98280 $2.25 $221,200

5 5" AC (assumes a Traffic Index of 9) SF 98280 $2.70 $265,400

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 98280 $0.25 $24,500

11 Subgrade Prep (Curb & Gutter) SF 49140 $0.30 $14,700

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 2730 $15.00 $40,700

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 32760 $6.00 $196,600

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 700 $115.00 $80,500

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 5460 $12.00 $65,600

23 Median Landscaping SF 32760 $4.50 $147,500

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 5460 $27.00 $147,500

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 18 $6,000.00 $108,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 2730 $25.00 $68,100

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 5350 $45.00 $240,800

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $1,759,600

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $263,800

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $299,200

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $2,322,600

Engineer's Opinion of Costs
Vill age 1 - Backbon e Roadway System
Phase 5 Oak Tree Lane 1

Back bon e Roadway System
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 20960 $1.80 $37,700

4 16" AB (assumes a Traffic Index of 9) SF 47160 $2.25 $106,100

5 5" AC (assumes a Traffic Index of 9) SF 47160 $2.70 $127,300

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 47160 $0.25 $11,800

11 Subgrade Prep (Curb & Gutter) SF 20960 $0.30 $6,300

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 1310 $15.00 $19,700

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 13100 $6.00 $78,600

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 1310 $115.00 $150,600

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 2620 $12.00 $31,400

23 Median Landscaping SF 15720 $4.50 $70,700

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 2620 $27.00 $70,700

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 9 $6,000.00 $54,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 1310 $25.00 $32,800

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $847,700

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $127,200

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $144,100

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $1,119,000

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 5 North South Coll ector 2
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 14880 $1.80 $26,800

4 16" AB (assumes a Traffic Index of 9) SF 33480 $2.25 $75,300

5 5" AC (assumes a Traffic Index of 9) SF 33480 $2.70 $90,400

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 33480 $0.25 $8,400

11 Subgrade Prep (Curb & Gutter) SF 14880 $0.30 $4,500

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 930 $15.00 $14,000

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 9300 $6.00 $55,800

19 Roundabout EA 1 $100,000.00 $100,000

20 Joint Trench LF 930 $115.00 $107,000

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 12090 $4.50 $54,400

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 1860 $27.00 $50,200

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 6 $6,000.00 $36,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 930 $25.00 $23,300

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $696,100

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $104,400

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $118,300

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $918,800

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 5 Col lector L oop 2
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 60320 $1.80 $108,600

4 16" AB (assumes a Traffic Index of 9) SF 135720 $2.25 $305,400

5 5" AC (assumes a Traffic Index of 9) SF 135720 $2.70 $366,400

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 135720 $0.25 $33,900

11 Subgrade Prep (Curb & Gutter) SF 60320 $0.30 $18,100

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 3770 $15.00 $56,600

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 37700 $6.00 $226,200

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 3770 $115.00 $433,600

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 7540 $27.00 $203,600

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 25 $6,000.00 $150,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 3770 $25.00 $94,300

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $2,046,700

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $307,000

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $347,900

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $2,701,600

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 6 Summary
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Date: 8/9/2016

Item # Description Unit Quantity Unit Price Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 60320 $1.80 $108,600

4 16" AB (assumes a Traffic Index of 9) SF 135720 $2.25 $305,400

5 5" AC (assumes a Traffic Index of 9) SF 135720 $2.70 $366,400

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 135720 $0.25 $33,900

11 Subgrade Prep (Curb & Gutter) SF 60320 $0.30 $18,100

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 3770 $15.00 $56,600

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 37700 $6.00 $226,200

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 3770 $115.00 $433,600

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 7540 $27.00 $203,600

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 25 $6,000.00 $150,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 3770 $25.00 $94,300

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $2,046,700

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $307,000

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $347,900

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $2,701,600

Back bon e Roadway System

Engineer's Opinion of Costs
Vill age 1 - Backbon e Roadway System
Phase 6 Collector Loop  3
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Date: 8/9/2016

Item # Description Unit Quantity Unit Price Amount

1 Mobilization JOB 2 $50,000.00 $100,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 15210 $1.80 $27,400

4 16" AB (assumes a Traffic Index of 9) SF 42760 $2.25 $96,200

5 5" AC (assumes a Traffic Index of 9) SF 42760 $2.70 $115,500

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 42760 $0.25 $10,700

11 Subgrade Prep (Curb & Gutter) SF 15210 $0.30 $4,600

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 3110 $15.00 $46,700

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 5880 $6.00 $35,300

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 3110 $115.00 $357,700

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 5880 $4.50 $26,500

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 3110 $27.00 $84,000

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 22 $6,000.00 $132,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 2130 $3.00 $6,400

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 3110 $25.00 $77,800

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 550 $133.00 $73,200

44 Split Rail Fencing LF 980 $45.00 $44,100

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 1 $100,000.00 $100,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 1 $5,500,000.00 $5,500,000

Construction Total: $6,838,100

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $1,025,700

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $1,162,500

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $9,026,300

Back bon e Roadway System

Engineer's Opinion of Costs
Vill age 1 - Backbon e Roadway System
Phase 7 Summary
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Date: 8/9/2016

Item # Descripti on Unit Quanti ty Unit Pric e Amount

1 Mobilization JOB 1 $50,000.00 $50,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 8820 $1.80 $15,900

4 16" AB (assumes a Traffic Index of 9) SF 21560 $2.25 $48,500

5 5" AC (assumes a Traffic Index of 9) SF 21560 $2.70 $58,300

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 21560 $0.25 $5,400

11 Subgrade Prep (Curb & Gutter) SF 8820 $0.30 $2,700

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 980 $15.00 $14,700

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 5880 $6.00 $35,300

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 980 $115.00 $112,700

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 5880 $4.50 $26,500

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 980 $27.00 $26,500

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 7 $6,000.00 $42,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 0 $3.00 $0

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 980 $25.00 $24,500

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 550 $133.00 $73,200

44 Split Rail Fencing LF 980 $45.00 $44,100

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 0 $100,000.00 $0

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 1 $5,500,000.00 $5,500,000

Construction Total: $6,080,300

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $912,000

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $1,033,700

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $8,026,000

Backbone Roadway System

Engineer's Opin ion of Costs
Vil lage 1 - Backbone Roadway System
Phase 7 Oak Tree Lane 12
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Date: 8/9/2016

Item # Descripti on Unit Quantity Unit Price Amount

1 Mobilization JOB 0.5 $50,000.00 $25,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 6090 $1.80 $11,000

4 16" AB (assumes a Traffic Index of 9) SF 20300 $2.25 $45,700

5 5" AC (assumes a Traffic Index of 9) SF 20300 $2.70 $54,800

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 20300 $0.25 $5,100

11 Subgrade Prep (Curb & Gutter) SF 6090 $0.30 $1,800

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 2030 $15.00 $30,500

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 2030 $115.00 $233,500

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 2030 $27.00 $54,800

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 14 $6,000.00 $84,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 2030 $3.00 $6,100

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 2030 $25.00 $50,800

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 1 $100,000.00 $50,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $653,100

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $98,000

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $111,000

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $862,100

Backbon e Roadway System

Engineer's Opinion of  Costs
Village 1 - Backbone R oadw ay System
Phase 7 Virginiatow n Road 1
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 Mobilization JOB 0.5 $50,000.00 $25,000

2 Excavation CY 0 $7.00 $0

3 4" AB (Under Curb & Gutter and Sidewalk) SF 300 $1.80 $500

4 16" AB (assumes a Traffic Index of 9) SF 900 $2.25 $2,000

5 5" AC (assumes a Traffic Index of 9) SF 900 $2.70 $2,400

6 18" AB (assumes a Traffic Index of 11) SF 0 $2.50 $0

7 7" AC (assumes a Traffic Index of 11) SF 0 $4.00 $0

8 Decomposed Granite Trail (4' width, 4" thick) SF 0 $1.80 $0

9 4" AB Shoulder (2' width) SF 0 $1.20 $0

10 Subgrade Street Prep (Street) SF 900 $0.25 $200

11 Subgrade Prep (Curb & Gutter) SF 300 $0.30 $100

12 Subgrade Prep (AB Shoulder) SF 0 $0.30 $0

13 Subgrade Prep (DG Trail) SF 0 $0.30 $0

14 Signing and Striping (36' ROW)* LF 100 $15.00 $1,500

15 Traffic Signals EA 0 $320,000.00 $0

16 Future Traffic Signal EA 0 $275,000.00 $0

17 Signalized Intersection EA 0 $900,000.00 $0

18 Sidewalk, Concrete SF 0 $6.00 $0

19 Roundabout EA 0 $100,000.00 $0

20 Joint Trench LF 100 $115.00 $11,500

21 Underground Existing Utilities in Joint Trench LF 0 $360.00 $0

22 Type 5 Curb Median LF 0 $12.00 $0

23 Median Landscaping SF 0 $4.50 $0

24 Frontage Landscaping SF 0 $4.50 $0

25 Signal Conduit and Wiring EA 0 $75,000.00 $0

26 Curb and Gutter LF 100 $27.00 $2,700

27 AC Driveway (Per Approx. 12' wide) EA 0 $960.00 $0

28 Irrigation Sleeves LF 0 $15.00 $0

29 Street Lights (every 150 LF) EA 1 $6,000.00 $6,000

30 Sawcut and Pavement Removal Median LF 0 $20.00 $0

31 Sawcut and Pavement Removal LF 100 $3.00 $300

32 Reconstruct Ditches LF 0 $3.00 $0

33 Erosion Control LF 100 $25.00 $2,500

34 ROW Acquisition (Ferrari Ranch Road) ** LS 0 $100,000.00 $0

35 ROW Acquisition (Oak Tree Lane - North) ** LS 0 $500,000.00 $0

36 ROW Acquisition (Oak Tree Lane - South) *** LS 0 $50,000.00 $0

37 Grind and Remove Pavement SF 0 $3.00 $0

38 Grind and Overlay SF 0 $2.00 $0

39 Retrofit Utilities EA 0 $3,000.00 $0

40 Dewatering - Ferrari Ranch Road EA 0 $25,000.00 $0

41 Dewatering - Oak Tree near So. Ingram Slough EA 0 $50,000.00 $0

42 Dewatering - Oak Tree near new lake EA 0 $75,000.00 $0

43 Golf Course Fence and Netting LF 0 $133.00 $0

44 Split Rail Fencing LF 0 $45.00 $0

45 FRR Supplemental Topo + Aerial Topo JOB 0 $12,500.00 $0

46 Remediation Trench and Monitoring JOB 0 $1,000,000.00 $0

47 Traffic Control JOB 1 $100,000.00 $50,000

48 Traffic Control Oak Tree Lane JOB 0 $250,000.00 $0

49 Bridge (at Auburn Ravine on Oak Tree Lane) EA 0 $5,500,000.00 $0

Construction Total: $104,700

* Cost per linear foot of roadway. Contingency Based upon Hard Costs (15 % ): $15,700

** ROW Acquisition includes mapping, purchasing the land, Soft Costs Contingency (17 % ): $17,800

*** ROW Acquisition includes mapping.

TOTAL CIRCULATION $138,200

Engineer's Opinion of Costs
Village 1 - Backbon e Roadway System
Phase 7 Virginiatown Road 3

Backbone  Roadw ay System
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Circulation Phasing per City and Village 1 Appendix 7
August 9, 2016

Facility

Begin Improvement Plan 

Design by Building Permit [3] 

[4]

Bid Awarded by

 Building Permit [3] [4]
In Use by Building Permit [3] [4]

Infrastructure Elements + PFE Eligible Infrastructure Elements [1]

1

McBean Park Drive and State Route 193 -  North Side From Ferrari Ranch Road to 900 

LF past Oak Tree Lane - 2 Westbound Lanes and 1 Eastbound Lane, including traffic 

signals

1000 1300 1400

2

Oak Tree Lane - McBean Park Drive/State Route 193 to Sierra College Boulevard or 

State Route 193, 2 lanes with landscaped median and traffic signal at McBean Park 

Drive and Sierra College Boulevard 

500 EDU's [2] 700 EDU's [2] 1000 EDU's [2]

3

State Route 193, North Side  - from 900 LF past Oak Tree Lane to the Village 1 

Boundary, 2 Westbound Lanes and 1 Eastbound Lane, East of the North South 

Collector and 1 lane each direction after that, including traffic signals

1000 1300 1400

4
McBean Park Drive and State Route 193 - South Side from Ferrari Ranch Road to 900 

LF past Oak Tree Lane, 1 eastbound lane
1900 2100 2300

5
State Route 193 - from 900 LF past Oak Tree Lane to the Village 1 Boundary, south 

side improvements 1 eastbound lane
2500 2700 3000

6

Oak Tree Lane - Ferrari Ranch Road to Virginia Town Road, 2 lanes with landscaped 

median, 2 lane bridge, traffic signal at Virginatown Road and traffic signal at Ferrari 

Ranch Road and Oak Tree Lane

3000 3200 3500

7 Ferrari Ranch Road - McBean Park Drive to La Bella Rosa Entrance As required for development As required for development As required for development

8

Oak Tree Lane - McBean Park Drive/State Route 193 to La Bella Rosa Entrance, 2 

lanes with landscaped median and traffic signal at McBean Park Drive and Ferrari 

Ranch Road

As required for development As required for development As required for development

9 Virginiatown Road - widen south side to ultimate width As required for development As required for development As required for development

Infrastructure Elements with No PFE Eligible Infrastructure Elements

10
Ferrari Ranch Road - La Bella Rosa Entrance to Oak Tree Lane, 2 Lanes with 

Landscaped Median.

By the 91st building unit in La 

Bella Rosa or 3 years after 1st 

La Bella Rosa building unit

By the 91st building unit in 

La Bella Rosa or 3 years after 

1st La Bella Rosa building 

unit

By the 91st building unit in La Bella 

Rosa or 3 years after 1st La Bella Rosa 

building unit

11
Oak Tree Lane - La Bella Rosa Entrance to Ferrari Ranch Road, 2 lanes with 

landscaped median
2700 2900 3200

Only PFE Eligible Infrastructure Elements [1]

12
Ferrari Ranch Road - McBean Park Drive South to Existing Bridge - 2 westerly lanes 

including median landscaping
500 900 1200

13
Ferrari Ranch Road - McBean Park Drive South to Existing Bridge - Frontage 

landscaping on the west side of the road
1500 1700 2000

14
Sierra College Boulevard and Twelve Bridges Drive Intersection - traffic signal and 

widening as necessary for the signal operation
Dictated by Warrants Dictated by Warrants Dictated by Warrants

[1] PFE Eligible Infrastructure items will be paid with available Village 1 Impact Fees collected.

[2] Assumes 1000 edu south of McBean Park Drive (limited to Village 1 projects, Excludes Crocker Knoll and VMU parcel on the corner of Oak Tree Lane and McBean Park Drive).

[3] Staff has flexibility to amend thresholds by up to 300 building permits to meet change in improvement timing based upon construction conditions or actual construction costs incurred.

[4] If available PFE funding is decreased due to allocation of money to critical facilities, then Staff shall have ability to adjust thresholds for facilities to be constructed.431
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Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1
Trails Summary by Phase

Descripti on Trails

Infrastructure Costs
Phase 1 $282,200

Phase 2 $471,400

Phase 3 $377,400

Phase 4 $74,200

Phase 5 $800,500

Phase 6 $206,200

Phase 7 $177,600

Phase 8 $243,200

Subtotal $2,632,700
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1 - Trails
Summa ry

Item # Descript ion Unit Quant ity Unit Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 90880 $3.25 $295,300
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 157650 $3.75 $591,300
3 Subgrade Prep (AC Trail) SF 248530 $0.30 $74,500
4 Signing and Striping (10' ROW) LF 15765 $3.00 $47,300
Subtotal Infrastructure Trails Construction Total: $1,008,400

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 226600 $3.75 $849,800
3 Subgrade Prep (AC Trail) SF 226600 $0.30 $68,100
4 Signing and Striping (10' ROW) LF 22660 $3.00 $68,100

Subtotal Builders Trails Construction Total: $986,000
Subtotal Trails Construction Total: $1,994,400

Contingency Based upon Hard Costs (15 % ): $299,200
Soft Costs Contingency (17 % ): $339,100

TOTAL TRAILS $2,632,700
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1 - Trails
Phase 1 Summa ry

Item # Descript ion Unit Quant ity Unit Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 14160 $3.25 $46,000
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 37600 $3.75 $141,000
3 Subgrade Prep (AC Trail) SF 51760 $0.30 $15,500
4 Signing and Striping (10' ROW) LF 3760 $3.00 $11,300
Subtotal Infrastructure Trails Construction Total: $213,800

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $213,800

Contingency Based upon Hard Costs (15 % ): $32,100
Soft Costs Contingency (17 % ): $36,300

TOTAL TRAILS $282,200
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 1 Ferrari Ranch Ro ad 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 37600 $3.75 $141,000
3 Subgrade Prep (AC Trail) SF 37600 $0.30 $11,300
4 Signing and Striping (10' ROW) LF 3760 $3.00 $11,300
Subtotal Infrastructure Trails Construction Total: $163,600

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $163,600

Contingency Based upon Hard Costs (15 % ): $24,600
Soft Costs Contingency (17 % ): $27,800

TOTAL TRAILS $216,000
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 1 McBean Park Dr ive 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 2800 $3.25 $9,100
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 2800 $0.30 $800
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $9,900

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $9,900

Contingency Based upon Hard Costs (15 % ): $1,500
Soft Costs Contingency (17 % ): $1,700

TOTAL TRAILS $13,100
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 1 McBean Park Dr ive 2
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 11360 $3.25 $36,900
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 11360 $0.30 $3,400
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $40,300

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $40,300

Contingency Based upon Hard Costs (15 % ): $6,000
Soft Costs Contingency (17 % ): $6,800

TOTAL TRAILS $53,100
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 2 Summary
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 82100 $3.75 $307,900
3 Subgrade Prep (AC Trail) SF 82100 $0.30 $24,600
4 Signing and Striping (10' ROW) LF 8210 $3.00 $24,600

Subtotal Builders Trails Construction Total: $357,100
Subtotal Trails Construction Total: $357,100

Contingency Based upon Hard Costs (15 % ): $53,600
Soft Costs Contingency (17 % ): $60,700

TOTAL TRAILS $471,400
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 2 Turkey Creek Estat es 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 61850 $3.75 $232,000
3 Subgrade Prep (AC Trail) SF 61850 $0.30 $18,500
4 Signing and Striping (10' ROW) LF 6185 $3.00 $18,500

Subtotal Builders Trails Construction Total: $269,000
Subtotal Trails Construction Total: $269,000

Contingency Based upon Hard Costs (15 % ): $40,400
Soft Costs Contingency (17 % ): $45,700

TOTAL TRAILS $355,100
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 2 Hidd en Hills 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 20250 $3.75 $75,900
3 Subgrade Prep (AC Trail) SF 20250 $0.30 $6,100
4 Signing and Striping (10' ROW) LF 2025 $3.00 $6,100

Subtotal Builders Trails Construction Total: $88,100
Subtotal Trails Construction Total: $88,100

Contingency Based upon Hard Costs (15 % ): $13,200
Soft Costs Contingency (17 % ): $15,000

TOTAL TRAILS $116,300
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 3 Summary
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 15200 $3.25 $49,400
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 17400 $3.75 $65,300
3 Subgrade Prep (AC Trail) SF 32600 $0.30 $9,800
4 Signing and Striping (10' ROW) LF 1740 $3.00 $5,200
Subtotal Infrastructure Trails Construction Total: $129,700

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 35900 $3.75 $134,600
3 Subgrade Prep (AC Trail) SF 35900 $0.30 $10,800
4 Signing and Striping (10' ROW) LF 3590 $3.00 $10,800

Subtotal Builders Trails Construction Total: $156,200
Subtotal Trails Construction Total: $285,900

Contingency Based upon Hard Costs (15 % ): $42,900
Soft Costs Contingency (17 % ): $48,600

TOTAL TRAILS $377,400
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 3 Ferrari Ranch Ro ad 2
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 17400 $3.75 $65,300
3 Subgrade Prep (AC Trail) SF 17400 $0.30 $5,300
4 Signing and Striping (10' ROW) LF 1740 $3.00 $5,200
Subtotal Infrastructure Trails Construction Total: $75,800

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $75,800

Contingency Based upon Hard Costs (15 % ): $11,300
Soft Costs Contingency (17 % ): $13,000

TOTAL TRAILS $100,100
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 3 McBean Park Dr ive 3
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 2400 $3.25 $7,800
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 2400 $0.30 $700
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $8,500

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $8,500

Contingency Based upon Hard Costs (15 % ): $1,300
Soft Costs Contingency (17 % ): $1,400

TOTAL TRAILS $11,200
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 3 North of  McBean Park Dr ive 4
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 12800 $3.25 $41,600
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 12800 $0.30 $3,800
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $45,400

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $45,400

Contingency Based upon Hard Costs (15 % ): $6,800
Soft Costs Contingency (17 % ): $7,700

TOTAL TRAILS $59,900
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 3 Ingram Slou gh 2
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 15700 $3.75 $58,800
3 Subgrade Prep (AC Trail) SF 15700 $0.30 $4,800
4 Signing and Striping (10' ROW) LF 1570 $3.00 $4,800

Subtotal Builders Trails Construction Total: $68,400
Subtotal Trails Construction Total: $68,400

Contingency Based upon Hard Costs (15 % ): $10,300
Soft Costs Contingency (17 % ): $11,600

TOTAL TRAILS $90,300
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 3 Ingram Slou gh 3
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 5800 $3.75 $21,800
3 Subgrade Prep (AC Trail) SF 5800 $0.30 $1,700
4 Signing and Striping (10' ROW) LF 580 $3.00 $1,700

Subtotal Builders Trails Construction Total: $25,200
Subtotal Trails Construction Total: $25,200

Contingency Based upon Hard Costs (15 % ): $3,800
Soft Costs Contingency (17 % ): $4,300

TOTAL TRAILS $33,300
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 3 Oak Tree Lane 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 14400 $3.75 $54,000
3 Subgrade Prep (AC Trail) SF 14400 $0.30 $4,300
4 Signing and Striping (10' ROW) LF 1440 $3.00 $4,300

Subtotal Builders Trails Construction Total: $62,600
Subtotal Trails Construction Total: $62,600

Contingency Based upon Hard Costs (15 % ): $9,400
Soft Costs Contingency (17 % ): $10,600

TOTAL TRAILS $82,600
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 4 Summary
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 6000 $3.75 $22,500
3 Subgrade Prep (AC Trail) SF 6000 $0.30 $1,800
4 Signing and Striping (10' ROW) LF 600 $3.00 $1,800
Subtotal Infrastructure Trails Construction Total: $26,100

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 6900 $3.75 $25,900
3 Subgrade Prep (AC Trail) SF 6900 $0.30 $2,100
4 Signing and Striping (10' ROW) LF 690 $3.00 $2,100

Subtotal Builders Trails Construction Total: $30,100
Subtotal Trails Construction Total: $56,200

Contingency Based upon Hard Costs (15 % ): $8,400
Soft Costs Contingency (17 % ): $9,600

TOTAL TRAILS $74,200
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 4 Regio nal Park 4
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 6900 $3.75 $25,900
3 Subgrade Prep (AC Trail) SF 6900 $0.30 $2,100
4 Signing and Striping (10' ROW) LF 690 $3.00 $2,100

Subtotal Builders Trails Construction Total: $30,100
Subtotal Trails Construction Total: $30,100

Contingency Based upon Hard Costs (15 % ): $4,500
Soft Costs Contingency (17 % ): $5,200

TOTAL TRAILS $39,800
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 4 To Tank 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 6000 $3.75 $22,500
3 Subgrade Prep (AC Trail) SF 6000 $0.30 $1,800
4 Signing and Striping (10' ROW) LF 600 $3.00 $1,800
Subtotal Infrastructure Trails Construction Total: $26,100

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $26,100

Contingency Based upon Hard Costs (15 % ): $3,900
Soft Costs Contingency (17 % ): $4,400

TOTAL TRAILS $34,400
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 Summary
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 55920 $3.25 $181,700
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 58850 $3.75 $220,700
3 Subgrade Prep (AC Trail) SF 114770 $0.30 $34,400
4 Signing and Striping (10' ROW) LF 5885 $3.00 $17,700
Subtotal Infrastructure Trails Construction Total: $454,500

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 34900 $3.75 $130,900
3 Subgrade Prep (AC Trail) SF 34900 $0.30 $10,500
4 Signing and Striping (10' ROW) LF 3490 $3.00 $10,500

Subtotal Builders Trails Construction Total: $151,900
Subtotal Trails Construction Total: $606,400

Contingency Based upon Hard Costs (15 % ): $91,000
Soft Costs Contingency (17 % ): $103,100

TOTAL TRAILS $800,500
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 South of  State Route 193 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 6080 $3.25 $19,800
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 6080 $0.30 $1,800
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $21,600

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $21,600

Contingency Based upon Hard Costs (15 % ): $3,200
Soft Costs Contingency (17 % ): $3,700

TOTAL TRAILS $28,500
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 State Route 193 2
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 15520 $3.25 $50,400
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 15520 $0.30 $4,700
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $55,100

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $55,100

Contingency Based upon Hard Costs (15 % ): $8,300
Soft Costs Contingency (17 % ): $9,400

TOTAL TRAILS $72,800
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 State Route 193 3
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 4720 $3.25 $15,300
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 4720 $0.30 $1,400
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $16,700

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $16,700

Contingency Based upon Hard Costs (15 % ): $2,500
Soft Costs Contingency (17 % ): $2,800

TOTAL TRAILS $22,000
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íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 State Route 193 4
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 13920 $3.25 $45,200
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 13920 $0.30 $4,200
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $49,400

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $49,400

Contingency Based upon Hard Costs (15 % ): $7,400
Soft Costs Contingency (17 % ): $8,400

TOTAL TRAILS $65,200

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
PFE Phase 5 State Route 193 5  
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 8000 $3.25 $26,000
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 8000 $0.30 $2,400
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $28,400

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $28,400

Contingency Based upon Hard Costs (15 % ): $4,300
Soft Costs Contingency (17 % ): $4,800

TOTAL TRAILS $37,500

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 Regio nal Park 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 5550 $3.75 $20,800
3 Subgrade Prep (AC Trail) SF 5550 $0.30 $1,700
4 Signing and Striping (10' ROW) LF 555 $3.00 $1,700
Subtotal Infrastructure Trails Construction Total: $24,200

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $24,200

Contingency Based upon Hard Costs (15 % ): $3,600
Soft Costs Contingency (17 % ): $4,100

TOTAL TRAILS $31,900

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 Regio nal Park 2
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 53300 $3.75 $199,900
3 Subgrade Prep (AC Trail) SF 53300 $0.30 $15,900
4 Signing and Striping (10' ROW) LF 5330 $3.00 $16,000
Subtotal Infrastructure Trails Construction Total: $231,800

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $231,800

Contingency Based upon Hard Costs (15 % ): $34,800
Soft Costs Contingency (17 % ): $39,400

TOTAL TRAILS $306,000

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 Regio nal Park 3
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 4150 $3.75 $15,600
3 Subgrade Prep (AC Trail) SF 4150 $0.30 $1,200
4 Signing and Striping (10' ROW) LF 415 $3.00 $1,200

Subtotal Builders Trails Construction Total: $18,000
Subtotal Trails Construction Total: $18,000

Contingency Based upon Hard Costs (15 % ): $2,700
Soft Costs Contingency (17 % ): $3,100

TOTAL TRAILS $23,800

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 North South Collecto r 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 7680 $3.25 $25,000
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 7680 $0.30 $2,300
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $27,300

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $27,300

Contingency Based upon Hard Costs (15 % ): $4,100
Soft Costs Contingency (17 % ): $4,600

TOTAL TRAILS $36,000

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 Ingram Slou gh 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 8250 $3.75 $30,900
3 Subgrade Prep (AC Trail) SF 8250 $0.30 $2,500
4 Signing and Striping (10' ROW) LF 825 $3.00 $2,500

Subtotal Builders Trails Construction Total: $35,900
Subtotal Trails Construction Total: $35,900

Contingency Based upon Hard Costs (15 % ): $5,400
Soft Costs Contingency (17 % ): $6,100

TOTAL TRAILS $47,400

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 5 Ingram Slou gh 4
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 22500 $3.75 $84,400
3 Subgrade Prep (AC Trail) SF 22500 $0.30 $6,800
4 Signing and Striping (10' ROW) LF 2250 $3.00 $6,800

Subtotal Builders Trails Construction Total: $98,000
Subtotal Trails Construction Total: $98,000

Contingency Based upon Hard Costs (15 % ): $14,700
Soft Costs Contingency (17 % ): $16,700

TOTAL TRAILS $129,400

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 6 Summary
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 35900 $3.75 $134,600
3 Subgrade Prep (AC Trail) SF 35900 $0.30 $10,800
4 Signing and Striping (10' ROW) LF 3590 $3.00 $10,800

Subtotal Builders Trails Construction Total: $156,200
Subtotal Trails Construction Total: $156,200

Contingency Based upon Hard Costs (15 % ): $23,400
Soft Costs Contingency (17 % ): $26,600

TOTAL TRAILS $206,200

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 6 Ingram Slou gh 6
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 35900 $3.75 $134,600
3 Subgrade Prep (AC Trail) SF 35900 $0.30 $10,800
4 Signing and Striping (10' ROW) LF 3590 $3.00 $10,800

Subtotal Builders Trails Construction Total: $156,200
Subtotal Trails Construction Total: $156,200

Contingency Based upon Hard Costs (15 % ): $23,400
Soft Costs Contingency (17 % ): $26,600

TOTAL TRAILS $206,200

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 7 Summary
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 30900 $3.75 $115,900
3 Subgrade Prep (AC Trail) SF 30900 $0.30 $9,300
4 Signing and Striping (10' ROW) LF 3090 $3.00 $9,300

Subtotal Builders Trails Construction Total: $134,500
Subtotal Trails Construction Total: $134,500

Contingency Based upon Hard Costs (15 % ): $20,200
Soft Costs Contingency (17 % ): $22,900

TOTAL TRAILS $177,600

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 7 Ingram Slou gh 5
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $0

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 30900 $3.75 $115,900
3 Subgrade Prep (AC Trail) SF 30900 $0.30 $9,300
4 Signing and Striping (10' ROW) LF 3090 $3.00 $9,300

Subtotal Builders Trails Construction Total: $134,500
Subtotal Trails Construction Total: $134,500

Contingency Based upon Hard Costs (15 % ): $20,200
Soft Costs Contingency (17 % ): $22,900

TOTAL TRAILS $177,600

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 8 Summary
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 5600 $3.25 $18,200
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 37800 $3.75 $141,800
3 Subgrade Prep (AC Trail) SF 43400 $0.30 $13,000
4 Signing and Striping (10' ROW) LF 3780 $3.00 $11,300
Subtotal Infrastructure Trails Construction Total: $184,300

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $184,300

Contingency Based upon Hard Costs (15 % ): $27,600
Soft Costs Contingency (17 % ): $31,300

TOTAL TRAILS $243,200

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails
Phase 8 Oak Tree Lane 2
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 5600 $3.25 $18,200
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 5600 $0.30 $1,700
4 Signing and Striping (10' ROW) LF 0 $3.00 $0
Subtotal Infrastructure Trails Construction Total: $19,900

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $19,900

Contingency Based upon Hard Costs (15 % ): $3,000
Soft Costs Contingency (17 % ): $3,400

TOTAL TRAILS $26,300

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer 's Opinio n of  Costs
Villa ge 1 - Trails, Landscapin g and Parks
Phase 8 Turkey Creek Golf  Course 1
Item # Descript ion Unit Quant ity Unit  Price Amount

Trails, Land scapin g and Parks
Village 1

Infrastructure Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 37800 $3.75 $141,800
3 Subgrade Prep (AC Trail) SF 37800 $0.30 $11,300
4 Signing and Striping (10' ROW) LF 3780 $3.00 $11,300
Subtotal Infrastructure Trails Construction Total: $164,400

Builder Trails
1 Asphalt Trail (8' w. 3" th., +6" AB) SF 0 $3.25 $0
2 Asphalt Trail (10' w. 3" th., +6" AB) SF 0 $3.75 $0
3 Subgrade Prep (AC Trail) SF 0 $0.30 $0
4 Signing and Striping (10' ROW) LF 0 $3.00 $0

Subtotal Builders Trails Construction Total: $0
Subtotal Trails Construction Total: $164,400

Contingency Based upon Hard Costs (15 % ): $24,600
Soft Costs Contingency (17 % ): $27,900

TOTAL TRAILS $216,900

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com
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Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1
Ameni ties Summary by Phase

Descripti on Ameni ties

Infrastructure Costs
Phase 1 $1,171,500

Phase 2 $342,600

Phase 3 $3,080,300

Phase 4 $390,700

Phase 5 $563,000

Phase 6 $164,400

Phase 7 $184,600

Phase 8 $0

Subtotal $5,897,100

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 

�
� �
���� ��	�����

2 8" Non-Potable Water Line LF �	�� ������ ��������

3 10" Non-Potable Water Line LF 
��� ������ ��������

4 12" Non-Potable Water Line LF 
��� ������ ���
����

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��������

6 Frontage Landscaping SF �	�
�� ����� ��������

7 Water Valves (Assume every 500') EA �� �
������� ���
����

8 Booster Pump EA 
 ���������� ��������

9 Pumping Station* / Filtration / Standpipe EA � ����������� ��������

10 Flushing Hydrant (End of Line) EA � �
������� �������

11 Intake EA � ���������� �������

12 De-chlorination Station EA � ���������� �������

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� �������

14 NID Water Diversion Gate EA � ���������� �������

15 Lake Grading CY ��	��� ����� ��������

16 Lake Stabilization SF ������ ����� ��������

Construction Total: ����
�����

����������	
��
��
����
����
��
�

������ ���	�
��

����
��
�

����������	
������ �
�
����

��������
����
 �!��
�����"" $800,000

#$# %
 &'()#)'� *�+,-�+�..

* Assumes NID jurisdiction has expanded, therefore no additional Pumping Station is required near Regional Park.

Engineer's Opinion of Costs

Summary

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 


� �
���� ��
��	��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF 
��� ������ ��������

4 12" Non-Potable Water Line LF �	�� ������ �


����

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� �������

6 Frontage Landscaping SF ����� ����� ��
��	��

7 Water Valves (Assume every 500') EA 
	 �
������� ��
����

8 Booster Pump EA � ���������� �������

9 Pumping Station* / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� �
����

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��������

����������	
��
��
����
����
��
�

������ ��������

����
��
�

����������	
������ �����	��

��������
����
 �!��
����� $0

#$# %
 &'()#)'� *�+���+�..

* Assumes NID jurisdiction has expanded, therefore no additional Pumping Station is required near Regional Park.

Engineer's Opinion of Costs

Phase 1 Summary

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ���� �
���� �������

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� �
�����

6 Frontage Landscaping SF 
���� ����� �	��	��

7 Water Valves (Assume every 500') EA � �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station* / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��
�����

����������	
��
��
����
����
��
�

������ �
�����

����
��
�

����������	
������ �
�����

��������
����
 �!��
����� $0

#$# %
 &'()#)'� *//�+...

Engineer's Opinion of Costs

Phase 1 Ferrari Ranch Road 2

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF ��� ������ �������

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� �
����

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��
����

����������	
��
��
����
����
��
�

������ �
����

����
��
�

����������	
������ �
����

��������
����
 �!��
����� $0

#$# %
 &'()#)'� */�+�..

Engineer's Opinion of Costs

Phase 1 McBean Park Drive 1

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF ��
� ������ �
��	��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �������

����������	
��
��
����
����
��
�

������ �������

����
��
�

����������	
������ ��
����

��������
����
 �!��
����� $0

#$# %
 &'()#)'� *-0+/..

Engineer's Opinion of Costs

Phase 1 McBean Park Drive 2

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF �	
� ������ ����
��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� �
�����

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� �������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��
��
��

����������	
��
��
����
����
��
�

������ �������

����
��
�

����������	
������ �
��	��

��������
����
 �!��
����� $0

#$# %
 &'()#)'� *�1/+1..

Engineer's Opinion of Costs

Phase 1 McBean Park Drive 3

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ��� �
���� �
�����

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA 
 �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �
�����

����������	
��
��
����
����
��
�

������ ���
��

����
��
�

����������	
������ ������

��������
����
 �!��
����� $0

#$# %
 &'()#)'� *2�+...

Engineer's Opinion of Costs

Phase 1 State Route 193 1

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ���� �
���� ��
�
��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �������

����������	
��
��
����
����
��
�

������ �
�
��

����
��
�

����������	
������ ������

��������
����
 �!��
����� $0

#$# %
 &'()#)'� *��+�..

Engineer's Opinion of Costs

Phase 1 State Route 193 2

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 


� �
���� �������

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ��
����

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� �
����

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �	��
��

����������	
��
��
����
����
��
�

������ �������

����
��
�

����������	
������ �������

��������
����
 �!��
����� $0

#$# %
 &'()#)'� *��-+...

Engineer's Opinion of Costs

Phase 1 State Route 193 3

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF 
��� ������ ��������

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF ����� ����� �
�����

7 Water Valves (Assume every 500') EA � �
������� ��
����

8 Booster Pump EA � ���������� �������

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �
���	��

����������	
��
��
����
����
��
�

������ ����
��

����
��
�

����������	
������ �������

��������
����
 �!��
����� $0

#$# %
 &'()#)'� *20.+�..

Engineer's Opinion of Costs

Phase 1 Oak Tree Lane 6

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF �
�� ������ ����
��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� �
�����

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��	����

����������	
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��
����
����
��
�

������ �������

����
��
�

����������	
������ ����
��
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����� $0
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Engineer's Opinion of Costs

Phase 1 Oak Tree Lane 7

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ��� �
���� �
�����

2 8" Non-Potable Water Line LF 

�� ������ �
�����

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF ����� ����� ��������

7 Water Valves (Assume every 500') EA � �
������� �������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �
�	�
��
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Engineer's Opinion of Costs

Phase 2 Summary

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF ����� ����� ��������

7 Water Valves (Assume every 500') EA � �
������� ��

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��������

����������	
��
��
����
����
��
�

������ �
�����

����
��
�

����������	
������ �

�	��

��������
����
 �!��
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Engineer's Opinion of Costs

Phase 2 Ferrari Ranch Road 3

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ��� �
���� �
�����

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ��

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �
�����
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Engineer's Opinion of Costs

Phase 2 Regional Park 1

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF ��
� ������ ����
��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��	����
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Engineer's Opinion of Costs

Phase 2 Oak Tree Lane 4

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF ��� ������ ��
����

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� �
����

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��	����
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Engineer's Opinion of Costs

Phase 2 Oak Tree Lane 5

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ��� �
���� ����	��

2 8" Non-Potable Water Line LF �
�� ������ ��������

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF ���� ������ �������

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF ����� ����� ��	��	��

7 Water Valves (Assume every 500') EA �
 �
������� �������

8 Booster Pump EA � ���������� �������

9 Pumping Station / Filtration / Standpipe EA � ����������� ��������

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� �������

12 De-chlorination Station EA � ���������� �������

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� �������

14 NID Water Diversion Gate EA � ���������� �������

15 Lake Grading CY ��	��� ����� ��������

16 Lake Stabilization SF ������ ����� ��������

Construction Total: ����
�����
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Engineer's Opinion of Costs

Phase 3 Summary

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF ��
�� ����� ����
��

7 Water Valves (Assume every 500') EA � �
������� ��

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ����
��
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Engineer's Opinion of Costs

Phase 3 Ferrari Ranch Road 4

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ��� �
���� ����	��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF 		�� ����� ����
��

7 Water Valves (Assume every 500') EA � �
������� �
����

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �

����
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Engineer's Opinion of Costs

Phase 3 Ferrari Ranch Road 5

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.

������������������������������ !���"���

������#$�%���&�'�� ��������(��&)�*+,,�������	�

�

�-&.���	�
/��
/���������0�1��	�
/��
/�	��

222�3$�45+'6�7&8

491



��������	�
��


Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF ���� ������ �������

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ������

8 Booster Pump EA � ���������� �������

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��
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Engineer's Opinion of Costs

Phase 3 Oak Tree Lane 3

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF ���� ������ �������

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF ����� ����� ��
����

7 Water Valves (Assume every 500') EA � �
������� �������

8 Booster Pump EA � ���������� ��

9 Pumping Station* / Filtration / Standpipe EA � ����������� ��������

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� �������

12 De-chlorination Station EA � ���������� �������

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� �������

14 NID Water Diversion Gate EA � ���������� �������

15 Lake Grading CY ��	��� ����� ��������

16 Lake Stabilization SF ������ ����� ��������

Construction Total: ����������
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* Assumes NID jurisdiction has expanded, therefore no additional Pumping Station is required near Regional Park.

Engineer's Opinion of Costs

Phase 3 Oak Tree Lane 8

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.

������������������������������ !���"���

������#$�%���&�'�� ��������(��&)�*+,,�������	�

�

�-&.���	�
/��
/���������0�1��	�
/��
/�	��

222�3$�45+'6�7&8

493



��������	�
��


Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF �
�� ������ ����
��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF ��
�� ����� ��	����

7 Water Valves (Assume every 500') EA 
 �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �����
��
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Engineer's Opinion of Costs

Phase 3 Oak Tree Lane 9

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF 	
� ������ �
	����

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF 	��� ����� �������

7 Water Valves (Assume every 500') EA 
 �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �������
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Engineer's Opinion of Costs

Phase 3 Oak Tree Lane 10

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ��
� �
���� ��������

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA �� �
������� �
�����

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��
�����

����������	
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��
����
����
��
�

������ �
�����

����
��
�

����������	
������ �
�����

��������
����
 �!��
����� $175,000

#$# %
 &'()#)'� *2-.+�..

Engineer's Opinion of Costs

Phase 4 Summary

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF �

� �
���� �������

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ����
��
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������ ������

����
��
�

����������	
������ ������
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 �!��
����� $0

#$# %
 &'()#)'� *1�+1..

Engineer's Opinion of Costs

Phase 4 Oak Tree Lane 2

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 	�� �
���� �

�
��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA 
 �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ����
��
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����
��
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������ ������
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��
�

����������	
������ ������
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 �!��
����� $0

#$# %
 &'()#)'� *0�+�..

Engineer's Opinion of Costs

Phase 4 North South Collector 1

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 
�
� �
���� �
�����

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ��
����

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ����
��
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����������	
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 �!��
����� $0

#$# %
 &'()#)'� *�.1+0..

Engineer's Opinion of Costs

Phase 4 Collector Loop 1

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 
	
� �
���� �������

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF �

�� ����� ��

����

7 Water Valves (Assume every 500') EA 
 �
������� �������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� �
����

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��

����

����������	
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����
����
��
�

������ �
�����

����
��
�

����������	
������ ��
����
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����
 �!��
����� $0

#$# %
 &'()#)'� *�12+...

Engineer's Opinion of Costs

Phase 5 Summary

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 
�� �
���� �������

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF 
�	�� ����� �
������

7 Water Valves (Assume every 500') EA � �
������� �
����

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� �
����

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �����
��

����������	
��
��
����
����
��
�

������ �������

����
��
�

����������	
������ �������
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����
 �!��
����� $0

#$# %
 &'()#)'� *2-1+1..

Engineer's Opinion of Costs

Phase 5 Oak Tree Lane 1

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF ���� ����� �
�����

7 Water Valves (Assume every 500') EA � �
������� ��

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �
�����

����������	
��
��
����
����
��
�

������ ���	��

����
��
�

����������	
������ ������
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����
 �!��
����� $0

#$# %
 &'()#)'� *20+...

Engineer's Opinion of Costs

Phase 5 Sierra College Blvd. 1

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF � �
���� ��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF 
��� ����� �
�����

7 Water Valves (Assume every 500') EA � �
������� ��

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �
�����

����������	
��
��
����
����
��
�

������ ������

����
��
�

����������	
������ ���
��
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����
 �!��
����� $0

#$# %
 &'()#)'� *2�+�..

Engineer's Opinion of Costs

Phase 5 Sierra College Blvd. 2

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ���� �
���� ��
����

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �������
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����� $0

#$# %
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Engineer's Opinion of Costs

Phase 5 North South Collector 2

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 	�� �
���� �
��
��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA 
 �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �
	�
��
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Engineer's Opinion of Costs

Phase 5 Collector Loop 2

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ���� �
���� ��������

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� �
�����

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��
�����
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Engineer's Opinion of Costs

Phase 6 Summary

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ���� �
���� ��������

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� �
�����

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ��
�����
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Engineer's Opinion of Costs

Phase 6 Collector Loop 3

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 
�
� �
���� �
�����

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� �
�����

6 Frontage Landscaping SF ���� ����� �������

7 Water Valves (Assume every 500') EA � �
������� �������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� �
����

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: ���	����
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Engineer's Opinion of Costs

Phase 7 Summary

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF ��
� �
���� �������

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF ���� ����� �������

7 Water Valves (Assume every 500') EA � �
������� ������

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� �
����

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �������
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Engineer's Opinion of Costs

Phase 7 Oak Tree Lane 11

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 
�� �
���� ������

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� �
�����

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ��

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �������
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Engineer's Opinion of Costs

Phase 7 Virginiatown Road 1

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 

1 6" Non-Potable Water Line LF 
�� �
���� ��
�
��

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� �
����

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �������
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Engineer's Opinion of Costs

Phase 7 Virginiatown Road 2

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Village 1 - Amenities - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

Item # Description Unit Quantity Unit Price Amount

AMENITIES - Includes Non-Potable Water, Frontage Landscaping & Regional Park Acquisition

 
1 6" Non-Potable Water Line LF ��� �
���� �
����

2 8" Non-Potable Water Line LF � ������ ��

3 10" Non-Potable Water Line LF � ������ ��

4 12" Non-Potable Water Line LF � ������ ��

5
Temporary Connection to Domestic w/ Backflow 

Prevention
EA � �
�������� ��

6 Frontage Landscaping SF � ����� ��

7 Water Valves (Assume every 500') EA � �
������� ��

8 Booster Pump EA � ���������� ��

9 Pumping Station / Filtration / Standpipe EA � ����������� ��

10 Flushing Hydrant (End of Line) EA � �
������� ��

11 Intake EA � ���������� ��

12 De-chlorination Station EA � ���������� ��

13 Lake Aeration - Oak Tree Lane (Walkup Ranch) EA � ���������� ��

14 NID Water Diversion Gate EA � ���������� ��

15 Lake Grading CY � ����� ��

16 Lake Stabilization SF � ����� ��

Construction Total: �
����
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Engineer's Opinion of Costs

Phase 7 Virginiatown Road 3

** Assumes Regional Park to be purchased in 2 phases; First Phase will be 28.6 acres. If Placer County elects to relocate 

corporation yard, then remaining 4 acres will be purchased.
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Item # Improvement Description Total Cost

Backbone Roadway System

V1R1 Ferrari Ranch Road South

Along Ferrari Ranch Road South from the existing bridge east of 

Lincoln Blvd. to McBean Park Drive, 2 lanes, median 

landscaping and 2 traffic signals at Ingram Parkway and Sun 

City Blvd.

$3,603,100

V1R2
Ferrari Ranch Road/McBean 

Park Drive Intersection Traffic 

Signal

Including full signal appurtenances and associated pavement 

widening and necessary intersection revisions.
$642,500

V1R3 Ferrari Ranch Road North
From the intersection of McBean Park Drive and Ferrari Ranch 

Road north to the end of the transition from a 4 lane road to 2 

lane road, 2 inside lanes and transition.

$245,800

V1R4
Oak Tree Lane/Sierra College 

Boulevard Intersection Traffic 

Signal

Including full signal appurtenances and associated pavement 

widening.
$1,826,100

V1R5 Oak Tree Lane South

In addition to V1R6, west side of Oak Tree Lane South from the 

southern boundary of the condo parcel to the southeast corner 

of the church parcel, 1 lane, curb gutter & sidewalk, 1/2 median 

landscaping and frontage landscaping 

$526,200

V1R6 Oak Tree Lane South
Along west side of Oak Tree Lane South in front of existing 

condo parcel, 1 lane, curb gutter & sidewalk, 1/2 median 

landscaping and frontage landscaping.

$237,100

V1R7
Oak Tree Lane/McBean Park 

Drive Intersection Traffic Signal

Including full signal appurtenances and associated pavement 

widening.
$713,800

V1R8 Oak Tree Lane North

From the intersection of Oak Tree Lane and McBean Park Drive 

north to the entrance of La Bella Rosa Subdivision, 2 inside 

lanes, 12'x5' Arch Pipe Culvert under PFE inside lanes at NID 

canal crossing.

$716,700

V1R9
Oak Tree Lane/School South 

Entrance Intersection Traffic 

Signal

Including full signal appurtenances and associated pavement 

widening.
$455,500

V1R10
Oak Tree Lane/School North 

Entrance Intersection Traffic 

Signal

Including full signal appurtenances and associated pavement 

widening.
$455,300

V1R11 Oak Tree Lane North
From entrance to La Bella Rosa Subdivision to the intersection 

of Ferrari Ranch Road and Oak Tree Lane, 2 inside lanes
$172,300

V1R12
Oak Tree Lane/Ferrari Ranch 

Road Intersection Traffic Signal

Including full signal appurtenances and associated pavement 

widening. $387,800

V1R13 Oak Tree Lane North
2-lane box girder bridge across Auburn Ravine, with span of 

approximately 400 LF includes abutments and approaches.
$7,260,100

V1R14 Oak Tree Lane North
From north end of bridge to the intersection of Virginiatown 

Road, 2 inside lanes.
$821,200

Engineer's Opinion of Costs

Village 1 PFE Eligible Construction Items

Backbone Roadway
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Item # Improvement Description Total Cost

Backbone Roadway System

Engineer's Opinion of Costs

Village 1 PFE Eligible Construction Items

Backbone Roadway

V1R15 Oak Tree Lane North

From the intersection of Oak Tree Lane and Virginiatown Road,  

south along the west side of Oak Tree Lane North to the 

southeast corner of the  City property, 1 lane, curb, gutter and 

sidewalk.

$250,700

V1R16 Virginiatown Road
From the intersection of Oak Tree Lane and Virginiatown Road,  

west along the south side of Virginiatown Road to the northwest 

corner of the  City property, 1 lane.

$286,300

V1R17 McBean Park Drive

South side of McBean Park Drive between west side of Ferrari 

Ranch Road and Oak Tree Lane, 1 lane, NEV lane, 1/2 median 

landscaping and frontage Landscaping (35' wide overall City 

may elect to spread or disburse over entire width of landscape 

corridor).

$1,068,800

V1R18 State Route 193
South side of State Route 193 from Oak Tree Lane to east of 

the Collector/Turkey Creek intersection, 1outside lane, including 

transition and AB shoulder.

$584,500

V1R19 McBean Park Drive
From the intersection of Ferrari Ranch Road and McBean Park 

Drive to intersection of Oak Tree Lane and McBean Park Drive, 

2 lanes.

$1,171,600

V1R20 State Route 193
North side of State Route 193 from Oak Tree Lane to east of the 

Collector/Turkey Creek intersection, 1outside lane, including 

transition and AB shoulder.

$484,500

V1R21
State Route 193/North South 

Collector Intersection Traffic 

Signal

Including full signal appurtenances and associated pavement 

widening. $432,100

Total $22,342,000
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Item # Improvement Description Total Cost

Water System

V1W1 30" Water Line
From the water tank south of Village 1 to Oak Tree Lane South,  

upsize from 16" water line.
 $            273,100 

V1W2 30" Water Line
From W1, east along Oak Tree Lane South to the entrance of the 

Hidden Hills subdivision,  upsize from 16" water line.
 $            448,500 

V1W3 30" Water Line

Along Oak Tree Lane South, from the entrance of the Hidden Hills 

subdivision to the connection with the proposed 24" water line, upsize 

from 16" water line.

 $            147,800 

V1W4 18" Water Line

Along Oak Tree Lane South, from the end of the 30" pipe to the 

intersection of Oak Tree Lane and McBean Park Drive, upsize from 

16" water line.

 $              65,800 

V1W5 24" Water Line
Relocate 24" Waterline in the area of the new culvert crossing of Oak 

Tree Lane approximately 200 LF
 $              17,200 

V1W6 24" Water Line

Along Oak Tree Lane North from Oak Tree Lane and McBean Park 

Drive intersection to the entrance to La Bella Rosa subdivision, upsize 

from 16" water line.

 $            332,300 

V1W7 24" Water Line

Along Oak Tree Lane North, from the entrance to La Bella Rosa 

subdivision to Ferrari Ranch Road and Oak Tree Lane intersection, 

upsize from 16" water line.

 $            105,400 

V1W8 18" Water Line

Along Oak Tree Lane North, from the intersection of Ferrari Ranch 

Road and Oak Tree Lane to Virginiatown Road, upsize from 16" water 

line.

 $            194,700 

V1W9 18" Water Line

Along Virginiatown Road from the end of the existing 18" water line, 

east to 600 LF past the intersection of Oak Tree Lane and Virginiatown 

Road, upsize from 16" water line.

 $              35,700 

V1W10 18" Water Line
Along State Route 193, east from Oak Tree Lane to east entrance of 

Turkey Creek Estates upsize from 16" water line.
 $            115,200 

Total 1,735,700$          

Engineer's Opinion of Costs
Village 1 PFE Eligible Construction Items

Backbone Water
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Item # Improvement Description Total Cost

Wastewater System

V1S1 30" Sewer Line
Along Ferrari Ranch Road North from the existing sewer at Ferrari 

Ranch Road and McBean Park Drive intersection, to the entrance to 

the bore and jack crossing, upsize from 12" sewer line.

 $      362,000 

V1S2 24" Sewer Line
Along Ferrari Ranch Road North, from the bore and jack crossing to 

southwest boundary of La Bella Rosa subdivision, upsize from 10" 

sewer line.

 $      194,800 

V1S3 24" Sewer Line
Along Ferrari Ranch Road North, from the southwest corner of La 

Bella Rosa subdivision to the intersection of Ferrari Ranch Road and 

Oak Tree Lane, full improvement cost.

 $      434,800 

Total 991,600$      

Engineer's Opinion of Costs
Village 1 PFE Eligible Construction Items

Backbone Wastewater
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Item # Improvement Description Total Cost

Storm Drainage System

V1D1 Ingram Slough Dam
Improve the existing dam, located east of Oak Tree Lane South; 

which benefits Lincoln Hills in addition to Village 1.
 $   1,320,000 

Total 1,320,000$    

Engineer's Opinion of Costs
Village 1 PFE Eligible Construction Items

Backbone Drainage
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Item # Improvement Description Total Cost

Frontage Landscaping

V1FL1 Ferrari Ranch Road South
Along Ferrari Ranch Road South from the existing bridge east 

of Lincoln Blvd. to McBean Park Drive, 5,000 LF of landscaping.
$297,100

V1FL 2 McBean Park Drive
South side of McBean Park Drive between west side of Ferrari 

Ranch Road and Oak Tree Lane, 3,760 LF of landscaping 

along Sun City Lincoln Hills.

$763,000

V1FL 3 Oak Tree Lane South
Along west side of Oak Tree Lane South in front of existing 

condo parcel, frontage landscaping.
$45,800

V1FL 4 Oak Tree Lane South

In addition to the FL3, west side of Oak Tree Lane South from 

the southern boundary of the condo parcel to the southeast 

corner of the church parcel, frontage landscaping. 

$102,300

V1FL 5 Oak Tree Lane North
From the intersection of Oak Tree Lane and Virginiatown Road,  

south along the west side of Oak Tree Lane North to the 

southeast corner of the  City property.

$11,500

V1FL 6 Virginiatown Road
From the intersection of Oak Tree Lane and Virginiatown Road, 

west along the south side of Virginiatown Road to the northwest 

corner of the City property.

$17,800

Total $1,237,500

Engineer's Opinion of Costs

Village 1 PFE Eligible Construction Items

Frontage Landscaping
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Item # Improvement Description Total Cost

Trails System

V1TR1 10' Wide Trail

Along Ferrari Ranch Road North from the Ferrari Ranch Road and McBean 

Park Drive intersection to Ferrari Ranch Road and the La Bella Rosa 

subdivision entrance. Asphalt trail and striping, 3,760 LF.

 $      216,000 

V1TR2 10' Wide Trail

Along Ferrari Ranch Road North from the entrance to La Bella Rosa 

subdivision to the intersection of Ferrari Ranch Road and Oak Tree Lane, 

Asphalt trail and striping. 1,710 LF.

 $      126,400 

V1TR3 8' Wide Trail

Along McBean Park Drive from the Ferrari Ranch Road and McBean Park 

Drive intersection to the southeast corner of the Epick 3 subdivision, Asphalt 

trail, 350 LF.

 $        13,100 

V1TR4 8' Wide Trail

Along McBean Park Drive from the southeast corner of the Epick 3 

subdivision to the southeast corner of the Enclave at Horizon Edge subdivision, 

Asphalt trail, 1420 LF.

 $        53,200 

V1TR5 8' Wide Trail

Along McBean Park Drive from the southeast corner of the Enclave at Horizon 

Edge subdivision to the entrance to the Walkup Ranch subdivision, Asphalt 

Trail, 300 LF.

 $        11,200 

V1TR6 8' Wide Trail

Along McBean Park Drive, from the entrance to Walkup Ranch subdivision to 

the McBean Park Drive and Oak Tree Lane intersection, Asphalt Trail, 1,600 

LF.

 $        59,900 

V1TR7 8' Wide Trail

Along the south side of State Route 193, from the intersection of Oak Tree 

Lane and State Route 193 to the northeast corner of  APN: 021—274-033 

(Highmark parcel), Asphalt Trail, 760 LF.

 $        28,500 

V1TR8 8' Wide Trail

Along the south side of State Route 193, from the northeast corner of APN: 

021—274-033 (Highmark parcel), to the North/South Collector Road, Asphalt 

trail, 1,940 LF.

 $        72,800 

V1TR9 8' Wide Trail
Along the south side of State Route 193, from the North/South Collector Road 

to 590 LF east of the North/ South Collector Road. Asphalt trail, 590 LF.
 $        22,000 

V1TR10 8' Wide Trail

Along the south side of State Route 193, from 590 LF east of the North/South 

Collector Road to the northwest corner of APN: 021-274-037. Asphalt Trail, 

1,740 LF.

 $        65,200 

V1TR11 8' Wide Trail
Along the south side of State Route 193, from the northwest corner of APN: 

021-274-037 to the eastern boundary of Village 1.  Asphalt Trail, 1,000 LF.
 $        37,500 

V1TR12 10' Wide Trail

Connecting Oak Tree Lane South with the proposed North/South Collector 

Road. This trail will also go around the existing lake feature located near the 

Regional Park. Asphalt Trail and striping, 5,885 LF

 $      338,000 

V1TR13 10' Wide Trail
Through the proposed park connecting the North and South Collector Road. 

Asphalt trail and striping, 960 LF
 $        36,000 

V1TR14 10' Wide Trail
At the southern border of Village 1 (near the existing water tank) to connect 

the existing trail system to Village 1. Asphalt trail and striping. 600 LF.
 $        34,400 

V1TR15 8' Wide Trail
From Oak Tree Lane North to the eastern Village 1 boundary across the top of 

the Turkey Creek Golf Course. Asphalt Trail, 3,780 LF.
 $      216,900 

Total 1,331,100$    

Engineer's Opinion of Costs
Village 1 PFE Eligible Construction Items

Trails
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 1 & 2 Combine  - Inf rastruc ture Costs 
(Costs per Land Use Based on P FE Weight ed Factor)

Description VCE VLDR VMDR VHDR VMU Total

Number of Units 204 916 0 0 0 1120
Acres 102 229.1 0 0 0 331.1

Water 1,161,500$        2,200,500$        -$                   -$                   -$                   3,362,000$       

Amenities 523,100$           991,000$           -$                   -$                   -$                   1,514,100$       
Roadway 3,057,100$        13,726,800$      -$                   -$                   -$                   16,783,900$     

Wastewater 472,500$           1,670,400$        -$                   -$                   -$                   2,142,900$       
Drainage 1,294,200$        4,470,100$        -$                   -$                   -$                   5,764,300$       

Trails, Landscaping and Parks 137,300$           616,300$           -$                   -$                   -$                   753,600$          

Subtotal for Phase 1 & 2 6,645,700$        23,675,100$      -$                   -$                   -$                   30,320,800$     

Water 11,387$             9,605$               -$                   -$                   -$                   
Amenities 5,128$               4,326$               -$                   -$                   -$                   
Roadway 29,972$             59,916$             -$                   -$                   -$                   

Wastewater 4,632$               7,291$               -$                   -$                   -$                   
Drainage 12,688$             19,512$             -$                   -$                   -$                   

Trails, Landscaping and Parks 1,346$               2,690$               -$                   -$                   -$                   

Subtotal per Developable Acres for Phase 1 & 2 65,154$             103,340$           -$                   -$                   -$                   
Subtotal per Developable Acres for Vill age 1 49,421$             78,602$             -$                   -$                   -$                   

Difference 15,733$             24,737$             -$                   -$                   -$                   

Infrastructure Costs per Land Use for Phase 1 + Phase 2

Infrastructure Costs Per Land Use (Based on Developable Acres)
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 1 & 2 Combine  - Inf rastruc ture Costs 
(Costs per Land Use Based on P FE Weight ed Factor)

Description VCE VLDR VMDR VHDR VMU Total

Number of Units 204 916 0 0 0 1120
Acres 102 229.1 0 0 0 331.1

Water 218,100$           413,300$           -$                   -$                   -$                   631,400$          
Amenities 51,200$             96,900$             -$                   -$                   -$                   148,100$          
Roadway 516,900$           2,321,100$        -$                   -$                   -$                   2,838,000$       

Wastewater 122,800$           434,000$           -$                   -$                   -$                   556,800$          
Drainage -$                   -$                   -$                   -$                   -$                   -$                  

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   -$                  

Subtotal for Phase 1 & 2 909,000$           3,265,300$        -$                   -$                   -$                   4,174,300$       

Water 2,138$               1,804$               -$                   -$                   -$                   
Amenities 502$                  423$                  -$                   -$                   -$                   
Roadway 5,068$               10,131$             -$                   -$                   -$                   

Wastewater 1,204$               1,894$               -$                   -$                   -$                   
Drainage -$                   -$                   -$                   -$                   -$                   

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   

Subtotal for Phase 1 & 2 8,912$               14,253$             -$                   -$                   -$                   

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

PFE Infrastructure Costs per Land Use Phase 1 & 2
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 1- Inf rastruc ture Costs 
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 28 505 0 0 0 533
Acres 13.8 126.3 0 0 0 140.1

Infrastructure Costs per Land Use for Phase 1
Water 287,479$           2,187,721$        -$                   -$                   -$                   2,475,200$               

Amenities 136,063$           1,035,437$        -$                   -$                   -$                   1,171,500$               
Roadway 716,989$           12,931,411$      -$                   -$                   -$                   13,648,400$             

Wastewater 114,319$           1,623,481$        -$                   -$                   -$                   1,737,800$               
Drainage 365,116$           5,065,484$        -$                   -$                   -$                   5,430,600$               

Trails, Landscaping and Parks 14,825$             267,375$           -$                   -$                   -$                   282,200$                  
Subtotal for Phase 1 1,634,791$        23,110,909$      -$                   -$                   -$                   24,745,700$             

Infrastructure Costs Per Land Use (Based on Developable Acres)
Water 20,832$             17,322$             -$                   -$                   -$                   

Amenities 9,860$               8,198$               -$                   -$                   -$                   
Roadway 51,956$             102,386$           -$                   -$                   -$                   

Wastewater 8,284$               12,854$             -$                   -$                   -$                   
Drainage 26,458$             40,107$             -$                   -$                   -$                   

Trails, Landscaping and Parks 1,074$               2,117$               -$                   -$                   -$                   

Subtotal per Developable Area for Phase 1 118,463$           182,984$           -$                   -$                   -$                   
Subtotal per Developable Area for Vill age 1 49,421$             78,602$             -$                   -$                   -$                   

Difference 69,042$             104,382$           -$                   -$                   -$                   
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 1- Inf rastruc ture Costs 
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 28 505 0 0 0 533
Acres 13.8 126.3 0 0 0 140.1

Water 54,367$             413,733$           -$                   -$                   -$                   468,100$                  
Amenities 17,201$             130,899$           -$                   -$                   -$                   148,100$                  
Roadway 149,088$           2,688,912$        -$                   -$                   -$                   2,838,000$               

Wastewater 23,814$             338,186$           -$                   -$                   -$                   362,000$                  
Drainage -$                   -$                   -$                   -$                   -$                   -$                          

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   -$                          

Subtotal for Phase 1 244,470$           3,571,730$        -$                   -$                   -$                   3,816,200$               

Water 3,940$               3,276$               -$                   -$                   -$                   
Amenities 1,246$               1,036$               -$                   -$                   -$                   
Roadway 10,803$             21,290$             -$                   -$                   -$                   

Wastewater 1,726$               2,678$               -$                   -$                   -$                   
Drainage -$                   -$                   -$                   -$                   -$                   

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   

Subtotal for Phase 1 17,715$             28,280$             -$                   -$                   -$                   

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

PFE Infrastructure Costs per Land Use for Phase 1
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 2 - Inf rastruc ture Costs 
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 176 411 0 0 0 587
Acres 88.2 102.8 0 0 0 191

Infrastructure Costs per Land Use for Phase 2
Water 446,677$           440,123$           -$                   -$                   -$                   886,800$          

Amenities 172,566$           170,034$           -$                   -$                   -$                   342,600$          
Roadway 940,116$           2,195,384$        -$                   -$                   -$                   3,135,500$       

Wastewater 142,703$           262,397$           -$                   -$                   -$                   405,100$          
Drainage 119,335$           214,365$           -$                   -$                   -$                   333,700$          

Trails, Landscaping and Parks 141,340$           330,060$           -$                   -$                   -$                   471,400$          
Subtotal for Phase 2 1,962,736$        3,612,364$        -$                   -$                   -$                   5,575,100$       

Infrastructure Costs Per Land Use (Based on Developable Acres)
Water 5,064$               4,281$               -$                   -$                   -$                   

Amenities 1,957$               1,654$               -$                   -$                   -$                   
Roadway 10,659$             21,356$             -$                   -$                   -$                   

Wastewater 1,618$               2,552$               -$                   -$                   -$                   
Drainage 1,353$               2,085$               -$                   -$                   -$                   

Trails, Landscaping and Parks 1,602$               3,211$               -$                   -$                   -$                   

Subtotal per Developable Area for Phase 2 22,253$             35,140$             -$                   -$                   -$                   
Subtotal per Developable Area for Vill age 1 49,421$             78,602$             -$                   -$                   -$                   

Difference (27,168)$            (43,463)$            -$                   -$                   -$                   
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 2 - Inf rastruc ture Costs 
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 176 411 0 0 0 587
Acres 88.2 102.8 0 0 0 191

Water 82,253$             81,047$             -$                   -$                   -$                   163,300$          
Amenities -$                   -$                   -$                   -$                   -$                   -$                  
Roadway -$                   -$                   -$                   -$                   -$                   -$                  

Wastewater 68,621$             126,179$           -$                   -$                   -$                   194,800$          
Drainage -$                   -$                   -$                   -$                   -$                   -$                  

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   -$                  

Subtotal for Phase 2 150,875$           207,225$           -$                   -$                   -$                   358,100$          

Water 933$                  788$                  -$                   -$                   -$                   
Amenities -$                   -$                   -$                   -$                   -$                   
Roadway -$                   -$                   -$                   -$                   -$                   

Wastewater 778$                  1,227$               -$                   -$                   -$                   
Drainage -$                   -$                   -$                   -$                   -$                   

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   

Subtotal for Phase 2 1,711$               2,016$               -$                   -$                   -$                   

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

PFE Infrastructure Costs per Land Use for Phase 2
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 3 - Inf rastruc ture Costs 
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 0 562 136 0 196 894
Acres 0 140.3 17 0 10.9 168.2

Water -$                   972,929$           235,442$           -$                   183,229$           1,391,600$       
Amenities -$                   2,153,574$        521,149$           -$                   405,577$           3,080,300$       
Roadway -$                   5,920,841$        1,031,617$        -$                   1,486,742$        8,439,200$       

Wastewater -$                   118,541$           28,686$             -$                   33,073$             180,300$          
Drainage -$                   1,219,619$        206,597$           -$                   102,083$           1,528,300$       

Trails, Landscaping and Parks -$                   252,763$           61,167$             -$                   63,470$             377,400$          
Subtotal for Phase 3 -$                   10,638,267$      2,084,659$        -$                   2,274,175$        14,997,100$     

Water -$                   6,935$               13,850$             -$                   16,810$             
Amenities -$                   15,350$             30,656$             -$                   37,209$             
Roadway -$                   42,201$             60,683$             -$                   136,398$           

Wastewater -$                   845$                  1,687$               -$                   3,034$               
Drainage -$                   8,693$               12,153$             -$                   9,365$               

Trails, Landscaping and Parks -$                   1,802$               3,598$               -$                   5,823$               

Subtotal per Developable Area for Phase 3 -$                   75,825$             122,627$           -$                   208,640$           
Subtotal per Developable Area for Vill age 1 -$                   78,602$             122,573$           -$                   222,426$           

Difference -$                   (2,777)$              54$                    -$                   (13,786)$            

Infrastructure Costs per Land Use for Phase 3

Infrastructure Costs Per Land Use (Based on Developable Acres)
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 3 - Inf rastruc ture Costs 
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 0 562 136 0 196 894
Acres 0 140.3 17 0 10.9 168.2

Water -$                   420,186$           101,682$           -$                   79,132$             601,000$          
Amenities -$                   207,716$           50,266$             -$                   39,119$             297,100$          
Roadway -$                   4,603,329$        802,060$           -$                   1,155,911$        6,561,300$       

Wastewater -$                   285,865$           69,177$             -$                   79,757$             434,800$          
Drainage -$                   94,805$             16,060$             -$                   7,935$               118,800$          

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   -$                  

Subtotal for Phase 3 -$                   5,611,901$        1,039,245$        -$                   1,361,854$        8,013,000$       

Water -$                   2,995$               5,981$               -$                   7,260$               
Amenities -$                   1,481$               2,957$               -$                   3,589$               
Roadway -$                   32,811$             47,180$             -$                   106,047$           

Wastewater -$                   2,038$               4,069$               -$                   7,317$               
Drainage -$                   676$                  945$                  -$                   728$                  

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   

Subtotal for Phase 3 -$                   39,999$             61,132$             -$                   124,941$           

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

PFE Infrastructure Costs per Land Use for Phase 3
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 4 - Inf rastruc ture Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 114 29 187 157 184 671
Acres 57 7.3 23.4 8.7 10.2 106.6

Water 412,977$           44,327$             285,834$           129,588$           151,874$           1,024,600$       
Amenities 157,476$           16,903$             108,994$           49,415$             57,913$             390,700$          
Roadway 1,331,736$        338,775$           1,572,850$        1,320,521$        1,547,617$        6,111,500$       

Wastewater 221,336$           44,334$             285,881$           192,014$           225,035$           968,600$          
Drainage 316,019$           61,839$             279,128$           80,348$             94,166$             831,500$          

Trails, Landscaping and Parks 14,698$             3,739$               24,109$             14,574$             17,080$             74,200$            
Subtotal for Phase 4 2,454,241$        509,917$           2,556,797$        1,786,460$        2,093,686$        9,401,100$       

Water 7,245$               6,072$               12,215$             14,895$             14,890$             
Amenities 2,763$               2,315$               4,658$               5,680$               5,678$               
Roadway 23,364$             46,408$             67,216$             151,784$           151,727$           

Wastewater 3,883$               6,073$               12,217$             22,071$             22,062$             
Drainage 5,544$               8,471$               11,929$             9,235$               9,232$               

Trails, Landscaping and Parks 258$                  512$                  1,030$               1,675$               1,675$               

Subtotal per Developable Area for Phase 4 43,057$             69,852$             109,265$           205,340$           205,263$           
Subtotal per Developable Area for Vill age 1 49,421$             78,602$             122,573$           222,677$           222,426$           

Difference (6,364)$              (8,751)$              (13,308)$            (17,337)$            (17,162)$            

Infrastructure Costs per Land Use for Phase 4

Infrastructure Costs Per Land Use (Based on Developable Acres)
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 4 - Inf rastruc ture Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 114 29 187 157 184 671
Acres 57 7.3 23.4 8.7 10.2 106.6

Water 110,076$           11,815$             76,187$             34,541$             40,481$             273,100$          
Amenities 307,536$           33,010$             212,855$           96,502$             113,098$           763,000$          
Roadway 274,867$           69,922$             324,633$           272,553$           319,425$           1,261,400$       

Wastewater -$                   -$                   -$                   -$                   -$                   -$                  
Drainage 501,677$           98,169$             443,114$           127,552$           149,488$           1,320,000$       

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   -$                  

Subtotal for Phase 4 1,194,156$        212,916$           1,056,789$        531,147$           622,491$           3,617,500$       

Water 1,931$               1,619$               3,256$               3,970$               3,969$               
Amenities 5,395$               4,522$               9,096$               11,092$             11,088$             
Roadway 4,822$               9,578$               13,873$             31,328$             31,316$             

Wastewater -$                   -$                   -$                   -$                   -$                   
Drainage 8,801$               13,448$             18,937$             14,661$             14,656$             

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   

Subtotal for Phase 4 20,950$             29,167$             45,162$             61,051$             61,029$             

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

PFE Infrastructure Costs per Land Use for Phase 4
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 5 - Inf rastruc ture Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 40 128 229 362 158 917
Acres 19.8 32.1 28.6 20.1 8.8 109.4

Water 68,583$             92,602$             165,670$           141,420$           61,725$             530,000$          
Amenities 72,853$             98,367$             175,986$           150,226$           65,568$             563,000$          
Roadway 357,703$           1,144,649$        1,474,451$        2,330,791$        1,017,307$        6,324,900$       

Wastewater 15,040$             37,897$             67,799$             85,741$             37,423$             243,900$          
Drainage 113,973$           280,549$           351,343$           190,422$           83,113$             1,019,400$       

Trails, Landscaping and Parks 41,509$             132,829$           237,639$           270,472$           118,051$           800,500$          
Subtotal for Phase 5 669,661$           1,786,892$        2,472,888$        3,169,073$        1,383,186$        9,481,700$       

Water 3,464$               2,885$               5,793$               7,036$               7,014$               
Amenities 3,679$               3,064$               6,153$               7,474$               7,451$               
Roadway 18,066$             35,659$             51,554$             115,960$           115,603$           

Wastewater 760$                  1,181$               2,371$               4,266$               4,253$               
Drainage 5,756$               8,740$               12,285$             9,474$               9,445$               

Trails, Landscaping and Parks 2,096$               4,138$               8,309$               13,456$             13,415$             

Subtotal per Developable Area for Phase 5 33,821$             55,666$             86,465$             157,665$           157,180$           
Subtotal per Developable Area for Vill age 1 49,421$             78,602$             122,573$           222,677$           222,426$           

Difference (15,600)$            (22,936)$            (36,108)$            (65,012)$            (65,245)$            

Infrastructure Costs per Land Use for Phase 5

Infrastructure Costs Per Land Use (Based on Developable Acres)
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 5 - Inf rastruc ture Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 40 128 229 362 158 917
Acres 19.8 32.1 28.6 20.1 8.8 109.4

Water -$                   -$                   -$                   -$                   -$                   -$                  
Amenities -$                   -$                   -$                   -$                   -$                   -$                  
Roadway 145,973$           467,115$           601,702$           951,162$           415,148$           2,581,100$       

Wastewater -$                   -$                   -$                   -$                   -$                   -$                  
Drainage -$                   -$                   -$                   -$                   -$                   -$                  

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   -$                  

Subtotal for Phase 5 145,973$           467,115$           601,702$           951,162$           415,148$           2,581,100$       

Water -$                   -$                   -$                   -$                   -$                   
Amenities -$                   -$                   -$                   -$                   -$                   
Roadway 7,372$               14,552$             21,039$             47,321$             47,176$             

Wastewater -$                   -$                   -$                   -$                   -$                   
Drainage -$                   -$                   -$                   -$                   -$                   

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   

Subtotal for Phase 5 7,372$               14,552$             21,039$             47,321$             47,176$             

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

PFE Infrastructure Costs per Land Use for Phase 5
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 6 - Inf rastruc ture Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 18 455 105 0 164 742
Acres 9.1 113.7 13.1 0 9.1 145

Water 28,958$             308,854$           71,274$             -$                   60,115$             469,200$          
Amenities 10,146$             108,217$           24,973$             -$                   21,063$             164,400$          
Roadway 72,942$             1,843,805$        306,355$           -$                   478,498$           2,701,600$       

Wastewater 9,431$               187,720$           43,320$             -$                   54,129$             294,600$          
Drainage 18,308$             355,991$           57,506$             -$                   30,795$             462,600$          

Trails, Landscaping and Parks 5,332$               134,785$           31,104$             -$                   34,979$             206,200$          
Subtotal for Phase 6 145,117$           2,939,371$        534,533$           -$                   679,579$           4,298,600$       

Water 3,182$               2,716$               5,441$               -$                   6,606$               
Amenities 1,115$               952$                  1,906$               -$                   2,315$               
Roadway 8,016$               16,216$             23,386$             -$                   52,582$             

Wastewater 1,036$               1,651$               3,307$               -$                   5,948$               
Drainage 2,012$               3,131$               4,390$               -$                   3,384$               

Trails, Landscaping and Parks 586$                  1,185$               2,374$               -$                   3,844$               

Subtotal per Developable Area for Phase 6 15,947$             25,852$             40,804$             -$                   74,679$             
Subtotal per Developable Area for Vill age 1 49,421$             78,602$             122,573$           -$                   222,426$           

Difference (33,474)$            (52,750)$            (81,768)$            -$                   (147,747)$          

Infrastructure Costs per Land Use for Phase 6

Infrastructure Costs Per Land Use (Based on Developable Acres)
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 6 - Inf rastruc ture Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 18 455 105 0 164 742
Acres 9.1 113.7 13.1 0 9.1 145

Water -$                   -$                   -$                   -$                   -$                   -$                  
Amenities -$                   -$                   -$                   -$                   -$                   -$                  
Roadway -$                   -$                   -$                   -$                   -$                   -$                  

Wastewater -$                   -$                   -$                   -$                   -$                   -$                  
Drainage -$                   -$                   -$                   -$                   -$                   -$                  

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   -$                  

Subtotal for Phase 6 -$                   -$                   -$                   -$                   -$                   -$                  

Water -$                   -$                   -$                   -$                   -$                   
Amenities -$                   -$                   -$                   -$                   -$                   
Roadway -$                   -$                   -$                   -$                   -$                   

Wastewater -$                   -$                   -$                   -$                   -$                   
Drainage -$                   -$                   -$                   -$                   -$                   

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   

Subtotal for Phase 6 -$                   -$                   -$                   -$                   -$                   

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

PFE Infrastructure Costs per Land Use for Phase 6
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 7 - Inf rastruc ture Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 93 0 0 0 0 93
Acres 46.3 0.0 0 0 0 46.3

Water 570,000$           -$                   -$                   -$                   -$                   570,000$          
Amenities 184,600$           -$                   -$                   -$                   -$                   184,600$          
Roadway 9,026,300$        -$                   -$                   -$                   -$                   9,026,300$       

Wastewater -$                   -$                   -$                   -$                   -$                   -$                  
Drainage 185,000$           -$                   -$                   -$                   -$                   185,000$          

Trails, Landscaping and Parks 177,600$           -$                   -$                   -$                   -$                   177,600$          
Subtotal for Phase 7 10,143,500$      -$                   -$                   -$                   -$                   10,143,500$     

Water 12,311$             -$                   -$                   -$                   -$                   
Amenities 3,987$               -$                   -$                   -$                   -$                   
Roadway 194,952$           -$                   -$                   -$                   -$                   

Wastewater -$                   -$                   -$                   -$                   -$                   
Drainage 3,996$               -$                   -$                   -$                   -$                   

Trails, Landscaping and Parks 3,836$               -$                   -$                   -$                   -$                   

Subtotal per Developable Area for Phase 7 219,082$           -$                   -$                   -$                   -$                   
Subtotal per Developable Area for Vill age 1 49,421$             -$                   -$                   -$                   -$                   

Difference 169,661$           -$                   -$                   -$                   -$                   

Infrastructure Costs per Land Use for Phase 6

Infrastructure Costs Per Land Use (Based on Developable Acres)
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 7 - Inf rastruc ture Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 93 0 0 0 0 93
Acres 46.3 0.0 0 0 0 46.3

Water 230,400$           -$                   -$                   -$                   -$                   230,400$          
Amenities 29,300$             -$                   -$                   -$                   -$                   29,300$            
Roadway 8,981,400$        -$                   -$                   -$                   -$                   8,981,400$       

Wastewater -$                   -$                   -$                   -$                   -$                   -$                  
Drainage -$                   -$                   -$                   -$                   -$                   -$                  

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   -$                  

Subtotal for Phase 7 9,241,100$        -$                   -$                   -$                   -$                   9,241,100$       

Water 4,976$               -$                   -$                   -$                   -$                   
Amenities 633$                  -$                   -$                   -$                   -$                   
Roadway 193,983$           -$                   -$                   -$                   -$                   

Wastewater -$                   -$                   -$                   -$                   -$                   
Drainage -$                   -$                   -$                   -$                   -$                   

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   

Subtotal for Phase 7 199,592$           -$                   -$                   -$                   -$                   

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

PFE Infrastructure Costs per Land Use for Phase 7
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 8 - Inf rastruc ture Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 0 0 71 0 0 71
Acres 0 0.0 8.9 0 0 8.9

Water -$                   -$                   -$                   -$                   -$                   -$                  
Amenities -$                   -$                   -$                   -$                   -$                   -$                  
Roadway -$                   -$                   -$                   -$                   -$                   -$                  

Wastewater -$                   -$                   -$                   -$                   -$                   -$                  
Drainage -$                   -$                   -$                   -$                   -$                   -$                  

Trails, Landscaping and Parks -$                   -$                   243,200$           -$                   -$                   243,200$          
Subtotal for Phase 8 -$                   -$                   243,200$           -$                   -$                   243,200$          

Water -$                   -$                   -$                   -$                   -$                   
Amenities -$                   -$                   -$                   -$                   -$                   
Roadway -$                   -$                   -$                   -$                   -$                   

Wastewater -$                   -$                   -$                   -$                   -$                   
Drainage -$                   -$                   -$                   -$                   -$                   

Trails, Landscaping and Parks -$                   -$                   27,326$             -$                   -$                   

Subtotal per Developable Area for Phase 8 -$                   -$                   27,326$             -$                   -$                   
Subtotal per Developable Area for Vill age 1 -$                   -$                   122,573$           -$                   -$                   

Difference -$                   -$                   (95,247)$            -$                   -$                   

Infrastructure Costs per Land Use for Phase 8

Infrastructure Costs Per Land Use (Based on Developable Acres)
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Date: 8/9/2016

Engineer's  Opini on of  Costs
Vil lage 1: Phase 8 - Inf rastruc ture Costs
(Costs per Land Use Based on P FE Weight ed Factor)

VCE VLDR VMDR VHDR VMU Total

Number of Units 0 0 71 0 0 71
Acres 0 0.0 8.9 0 0 8.9

Water -$                   -$                   -$                   -$                   -$                   -$                  
Amenities -$                   -$                   -$                   -$                   -$                   -$                  
Roadway -$                   -$                   -$                   -$                   -$                   -$                  

Wastewater -$                   -$                   -$                   -$                   -$                   -$                  
Drainage -$                   -$                   -$                   -$                   -$                   -$                  

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   -$                  

Subtotal for Phase 8 -$                   -$                   -$                   -$                   -$                   -$                  

Water -$                   -$                   -$                   -$                   -$                   
Amenities -$                   -$                   -$                   -$                   -$                   
Roadway -$                   -$                   -$                   -$                   -$                   

Wastewater -$                   -$                   -$                   -$                   -$                   
Drainage -$                   -$                   -$                   -$                   -$                   

Trails, Landscaping and Parks -$                   -$                   -$                   -$                   -$                   

Subtotal for Phase 8 -$                   -$                   -$                   -$                   -$                   

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

PFE Infrastructure Costs per Land Use (Based on Developable Acres)

PFE Infrastructure Costs per Land Use for Phase 8

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com

551



552



Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1: Overal l Comparis on with  Phase 1 & 2 - Cons olid ated
(Costs p er Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Vil lage 1 Number of Units 469 2090 728 519 702 4508

Phase 1 & 2 Number of Units 204 916 0 0 0 1120
Total Acres 102 229.1 0 0 0 331.1

Infras tructure  Costs p er Land Use 6,645,700$          23,675,100$      -$                   -$                   -$                   30,320,800$      
(Owner Financ e) Cost Per Acre 65,154$               103,340$           -$                   -$                   -$                   

PFE Infras tructure  Costs p er Land Use 909,000$             3,265,300$        -$                   -$                   -$                   4,174,300$        
(Owner Financ e) Cost Per Acre 8,912$                 14,253$             -$                   -$                   -$                   

Total Financ ed Cons truc tio n Costs 7,554,700$          26,940,400$      -$                   -$                   -$                   34,495,100$      
(Owner Financ e) Cost Per Acre 74,066$               117,592$           -$                   -$                   -$                   

Total Costs for  Overal l Vil lage 1 15,310,200$        55,476,700$      14,939,400$      8,835,600$        11,951,100$      106,513,000$    
Vil lage 1 Total Cost Per Acre 65,372$               106,176$           164,169$           306,792$           306,438$           

PFE Credits  from  Col lected Impact Fees (909,000)$            (3,265,300)$       -$                   -$                   -$                   (4,174,300)$      
PFE Credi t Per Acre (8,912)$                (14,253)$            -$                   -$                   -$                   

Additi onal Reimbursement from  Village 1 Futu re Phases (1,604,757)$         (5,667,314)$       -$                   -$                   -$                   (7,272,071)$      
Additi onal Reimbursement Per Acre (15,733)$              (24,737)$            -$                   -$                   -$                   

PFE Credits  from  Village 1 Col lected Impact Fees (3,735,800)$         (14,407,000)$     (3,785,300)$       (2,422,500)$       (3,276,500)$       (27,627,100)$    
Vil lage 1 PFE Credi t Per Acre (15,951)$              (27,573)$            (41,597)$            (84,115)$            (84,013)$            

Net Cost Phase 1 & 2 5,040,943$          18,007,786$      -$                   -$                   -$                   23,048,729$      
Net Cost Per Acre 49,421$               78,602$             -$                   -$                   -$                   

Net Cost fo r Vi llage 1 11,574,400$        41,069,700$      11,154,100$      6,413,100$        8,674,600$        78,885,900$      
Net Cost Per Acre 49,421$               78,602$             122,573$           222,677$           222,426$           

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

Based on Projected Units
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Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1: Overal l Comparis on with  Phase 1 - Cons olid ated
(Costs p er Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Vil lage 1 Number of Units 469 2090 728 519 702 4508
Phase 1 Number of Units 28 505 0 0 0 533

Total Acres 13.8 126.3 0 0 0 140.1
Infras tructure  Costs p er Land Use 1,634,791$        23,110,909$      -$                   -$                   -$                   24,745,700$      

(Owner Financ e) Cost Per Acre 118,463$           182,984$           -$                   -$                   -$                   

PFE Infras tructure  Costs p er Land Use 244,470$           3,571,730$        -$                   -$                   -$                   3,816,200$        
(Owner Financ e) Cost Per Acre 17,715$             28,280$             -$                   -$                   -$                   

Total Financ ed Cons truc tio n Costs 1,879,261$        26,682,639$      -$                   -$                   -$                   28,561,900$      
(Owner Financ e) Cost Per Acre 136,178$           211,264$           -$                   -$                   -$                   

Total Costs for  Overal l Vil lage 1 15,310,200$      55,476,700$      14,939,400$      8,835,600$        11,951,100$      106,513,000$    
Vil lage 1 Total Cost Per Acre 65,372$             106,176$           164,169$           306,792$           306,438$           

PFE Credits  from  Col lected Impact Fees (244,470)$          (3,571,730)$       -$                   -$                   -$                   (3,816,200)$      
PFE Credi t Per Acre (17,715)$            (28,280)$            -$                   -$                   -$                   

Additi onal Reimbursement from  Village 1 Futu re Phases (952,781)$          (13,183,439)$     -$                   -$                   -$                   (14,136,220)$    
Additi onal Reimbursement Per Acre (69,042)$            (104,382)$          -$                   -$                   -$                   

PFE Credits  from  Village 1 Col lected Impact Fees (3,735,800)$       (14,407,000)$     (3,785,300)$       (2,422,500)$       (3,276,500)$       (27,627,100)$    
Vil lage 1 PFE Credi t Per Acre (15,951)$            (27,573)$            (41,597)$            (84,115)$            (84,013)$            

Net Cost fo r Phase 1 682,010$           9,927,470$        -$                   -$                   -$                   10,609,480$      
Cost Per Acre 49,421$             78,602$             -$                   -$                   -$                   

Net Cost fo r Vi llage 1 11,574,400$      41,069,700$      11,154,100$      6,413,100$        8,674,600$        78,885,900$      
Cost Per Acre 49,421$             78,602$             122,573$           222,677$           222,426$           

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

Based on Projected Units
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Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1: Overal l Comparis on with  Phase 2 - Cons olid ated
(Costs p er Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Vil lage 1 Number of Units 469 2090 728 519 702 4508
Phase 2 Number of Units 176 411 0 0 0 587

Total Acres 88.2 102.8 0 0 0 191
Infras tructure  Costs p er Land Use 1,962,736$        3,612,364$        -$                   -$                   -$                   5,575,100$        

(Owner Financ e) Cost Per Acre 22,253$             35,140$             -$                   -$                   -$                   

PFE Infras tructure  Costs p er Land Use 150,875$           207,225$           -$                   -$                   -$                   358,100$           
(Owner Financ e) Cost Per Acre 1,711$               2,016$               -$                   -$                   -$                   

Total Financ ed Cons truc tio n Costs 2,113,611$        3,819,589$        -$                   -$                   -$                   5,933,200$        
(Owner Financ e) Cost Per Acre 23,964$             37,156$             -$                   -$                   -$                   

Total Costs for  Overal l Vil lage 1 15,310,200$      55,476,700$      14,939,400$      8,835,600$        11,951,100$      106,513,000$    
Vil lage 1 Total Cost Per Acre 65,372$             106,176$           164,169$           306,792$           306,438$           

PFE Credits  from  Col lected Impact Fees (150,875)$          (207,225)$          -$                   -$                   -$                   (358,100)$         
PFE Credi t Per Acre (1,711)$              (2,016)$              -$                   -$                   -$                   

Additi onal Reimbursement paid to Village 1 2,396,196$        4,467,953$        -$                   -$                   -$                   6,864,149$        
Additi onal Reimbursement Per Acre 27,168$             43,463$             -$                   -$                   -$                   

PFE Credits  from  Village 1 Col lected Impact Fees (3,735,800)$       (14,407,000)$     (3,785,300)$       (2,422,500)$       (3,276,500)$       (27,627,100)$    
Vil lage 1 PFE Credi t Per Acre (15,951)$            (27,573)$            (41,597)$            (84,115)$            (84,013)$            

Net Cost fo r Phase 2 4,358,933$        8,080,316$        -$                   -$                   -$                   12,439,249$      
Cost Per Acre 49,421$             78,602$             -$                   -$                   -$                   

Net Cost fo r Vi llage 1 11,574,400$      41,069,700$      11,154,100$      6,413,100$        8,674,600$        78,885,900$      
Cost Per Acre 49,421$             78,602$             122,573$           222,677$           222,426$           

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

Based on Projected Units
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Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1: Overal l Comparis on with  Phase 3 - Cons olid ated
(Costs p er Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Vil lage 1 Number of Units 469 2090 728 519 702 4508
Phase 3 Number of Units 0 562 136 0 196 894

Total Acres 0 140.3 17 0 10.9 168.2
Infras tructure  Costs p er Land Use -$                   10,638,267$      2,084,659$        -$                   2,274,175$        14,997,100$      

(Owner Financ e) Cost Per Acre -$                   75,825$             122,627$           -$                   208,640$           

PFE Infras tructure  Costs p er Land Use -$                   5,611,901$        1,039,245$        -$                   1,361,854$        8,013,000$        
(Owner Financ e) Cost Per Acre -$                   39,999$             61,132$             -$                   124,941$           

Total Financ ed Cons truc tio n Costs -$                   16,250,167$      3,123,904$        -$                   3,636,029$        23,010,100$      
(Owner Financ e) Cost Per Acre -$                   115,824$           183,759$           -$                   333,581$           

Total Costs for  Overal l Vil lage 1 15,310,200$      55,476,700$      14,939,400$      8,835,600$        11,951,100$      106,513,000$    
Vil lage 1 Total Cost Per Acre 65,372$             106,176$           164,169$           306,792$           306,438$           

Potenti al PFE Reimbursement from  Col lected Impact Fees1 -$                   (5,611,901)$       (1,039,245)$       -$                   (1,361,854)$       (8,013,000)$      
PFE Credi t Per Acre -$                   (39,999)$            (61,132)$            -$                   (124,941)$          

Additi onal Reimbursement paid to Village 1 -$                   389,636$           (926)$                 -$                   150,265$           538,975$           
Additi onal Reimbursement Per Acre -$                   2,777$               (54)$                   -$                   13,786$             

PFE Cash Reserve from  Col lected Impact Fees (3,735,800)$       (14,407,000)$     (3,785,300)$       (2,422,500)$       (3,276,500)$       (27,627,100)$    
Vil lage 1 PFE Credi t Per Acre (15,951)$            (27,573)$            (41,597)$            (84,115)$            (84,013)$            

Net Cost fo r Phase 3 -$                   11,027,902$      2,083,733$        -$                   2,424,439$        15,536,075$      
Cost Per Acre -$                   78,602$             122,573$           -$                   222,426$           

Net Cost fo r Vi llage 1 11,574,400$      41,069,700$      11,154,100$      6,413,100$        8,674,600$        78,885,900$      
Cost Per Acre 49,421$             78,602$             122,573$           222,677$           222,426$           

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE 
    reimbursement may be available in subsequent phases.
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Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1: Overal l Comparis on with  Phase 4 - Cons olid ated
(Costs p er Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Vil lage 1 Number of Units 469 2090 728 519 702 4508
Phase 4 Number of Units 114 29 187 157 184 671

Total Acres 57 7.3 23.4 8.7 10.2 106.6
Infras tructure  Costs p er Land Use 2,454,241$        509,917$           2,556,797$        1,786,460$        2,093,686$        9,401,100$        

(Owner Financ e) Cost Per Acre 43,057$             69,852$             109,265$           205,340$           205,263$           

PFE Infras tructure  Costs p er Land Use 1,194,156$        212,916$           1,056,789$        531,147$           622,491$           3,617,500$        
(Owner Financ e) Cost Per Acre 20,950$             29,167$             45,162$             61,051$             61,029$             

Total Financ ed Cons truc tio n Costs 3,648,397$        722,833$           3,613,586$        2,317,607$        2,716,177$        13,018,600$      
(Owner Financ e) Cost Per Acre 64,007$             99,018$             154,427$           266,392$           266,292$           

Total Costs for  Overal l Vil lage 1 15,310,200$      55,476,700$      14,939,400$      8,835,600$        11,951,100$      106,513,000$    
Vil lage 1 Total Cost Per Acre 65,372$             106,176$           164,169$           306,792$           306,438$           

Potenti al PFE Reimbursement from  Col lected Impact Fees1 (1,194,156)$       (212,916)$          (1,056,789)$       (531,147)$          (622,491)$          (3,617,500)$      
PFE Credi t Per Acre (20,950)$            (29,167)$            (45,162)$            (61,051)$            (61,029)$            

Additi onal Reimbursement paid to Village 1 362,757$           63,880$             311,401$           150,831$           175,056$           1,063,924$        
Additi onal Reimbursement Per Acre 6,364$               8,751$               13,308$             17,337$             17,162$             

PFE Cash Reserve from  Col lected Impact Fees (3,735,800)$       (14,407,000)$     (3,785,300)$       (2,422,500)$       (3,276,500)$       (27,627,100)$    
Vil lage 1 PFE Credi t Per Acre (15,951)$            (27,573)$            (41,597)$            (84,115)$            (84,013)$            

Net Cost fo r Phase 4 2,816,997$        573,797$           2,868,197$        1,937,291$        2,268,742$        10,465,024$      
Cost Per Acre 49,421$             78,602$             122,573$           222,677$           222,426$           

Net Cost fo r Vi llage 1 11,574,400$      41,069,700$      11,154,100$      6,413,100$        8,674,600$        78,885,900$      
Cost Per Acre 49,421$             78,602$             122,573$           222,677$           222,426$           

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE 
    reimbursement may be available in subsequent phases.
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Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1: Overal l Comparis on with  Phase 5 - Cons olid ated
(Costs p er Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Vil lage 1 Number of Units 469 2090 728 519 702 4508
Phase 5 Number of Units 40 128 229 362 158 917

Total Acres 19.8 32.1 28.6 20.1 8.8 109.4
Infras tructure  Costs p er Land Use 669,661$           1,786,892$        2,472,888$        3,169,073$        1,383,186$        9,481,700$        

(Owner Financ e) Cost Per Acre 33,821$             55,666$             86,465$             157,665$           157,180$           

PFE Infras tructure  Costs p er Land Use 145,973$           467,115$           601,702$           951,162$           415,148$           2,581,100$        
(Owner Financ e) Cost Per Acre 7,372$               14,552$             21,039$             47,321$             47,176$             

Total Financ ed Cons truc tio n Costs 815,635$           2,254,006$        3,074,590$        4,120,235$        1,798,334$        12,062,800$      
(Owner Financ e) Cost Per Acre 41,194$             70,218$             107,503$           204,987$           204,356$           

Total Costs for  Overal l Vil lage 1 15,310,200$      55,476,700$      14,939,400$      8,835,600$        11,951,100$      106,513,000$    
Vil lage 1 Total Cost Per Acre 65,372$             106,176$           164,169$           306,792$           306,438$           

Potenti al PFE Reimbursement from  Col lected Impact Fees1 (145,973)$          (467,115)$          (601,702)$          (951,162)$          (415,148)$          (2,581,100)$      
PFE Credi t Per Acre (7,372)$              (14,552)$            (21,039)$            (47,321)$            (47,176)$            

Additi onal Reimbursement paid to Village 1 308,875$           736,242$           1,032,686$        1,306,737$        574,159$           3,958,699$        
Additi onal Reimbursement Per Acre 15,600$             22,936$             36,108$             65,012$             65,245$             

PFE Cash Reserve from  Col lected Impact Fees (3,735,800)$       (14,407,000)$     (3,785,300)$       (2,422,500)$       (3,276,500)$       (27,627,100)$    
Vil lage 1 PFE Credi t Per Acre (15,951)$            (27,573)$            (41,597)$            (84,115)$            (84,013)$            

Net Cost fo r Phase 5 978,536$           2,523,134$        3,505,574$        4,475,809$        1,957,346$        13,440,399$      
Cost Per Acre 49,421$             78,602$             122,573$           222,677$           222,426$           

Net Cost fo r Vi llage 1 11,574,400$      41,069,700$      11,154,100$      6,413,100$        8,674,600$        78,885,900$      
Cost Per Acre 49,421$             78,602$             122,573$           222,677$           222,426$           

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE 
    reimbursement may be available in subsequent phases.
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Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1: Overal l Comparis on with  Phase 6 - Cons olid ated
(Costs p er Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Vil lage 1 Number of Units 469 2090 728 519 702 4508
Phase 6 Number of Units 18 455 105 0 164 742

Total Acres 9.1 113.7 13.1 0 9.1 145
Infras tructure  Costs p er Land Use 145,117$           2,939,371$        534,533$           -$                   679,579$           4,298,600$        

(Owner Financ e) Cost Per Acre 15,947$             25,852$             40,804$             -$                   74,679$             

PFE Infras tructure  Costs p er Land Use -$                   -$                   -$                   -$                   -$                   -$                  
(Owner Financ e) Cost Per Acre -$                   -$                   -$                   -$                   -$                   

Total Financ ed Cons truc tio n Costs 145,117$           2,939,371$        534,533$           -$                   679,579$           4,298,600$        
(Owner Financ e) Cost Per Acre 15,947$             25,852$             40,804$             -$                   74,679$             

Total Costs for  Overal l Vil lage 1 15,310,200$      55,476,700$      14,939,400$      8,835,600$        11,951,100$      106,513,000$    
Vil lage 1 Total Cost Per Acre 65,372$             106,176$           164,169$           306,792$           306,438$           

Potenti al PFE Reimbursement from  Col lected Impact Fees1 -$                   -$                   -$                   -$                   -$                   -$                  
PFE Credi t Per Acre -$                   -$                   -$                   -$                   -$                   

Additi onal Reimbursement paid to Village 1 304,614$           5,997,710$        1,071,167$        -$                   1,344,495$        8,717,986$        
Additi onal Reimbursement Per Acre 33,474$             52,750$             81,768$             -$                   147,747$           

PFE Cash Reserve from  Col lected Impact Fees (3,735,800)$       (14,407,000)$     (3,785,300)$       (2,422,500)$       (3,276,500)$       (27,627,100)$    
Vil lage 1 PFE Credi t Per Acre (15,951)$            (27,573)$            (41,597)$            (84,115)$            (84,013)$            

Net Cost fo r Phase 6 449,731$           8,937,081$        1,605,700$        -$                   2,024,073$        13,016,586$      
Cost Per Acre 49,421$             78,602$             122,573$           -$                   222,426$           

Net Cost fo r Vi llage 1 11,574,400$      41,069,700$      11,154,100$      6,413,100$        8,674,600$        78,885,900$      
Cost Per Acre 49,421$             78,602$             122,573$           222,677$           222,426$           

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE 
    reimbursement may be available in subsequent phases.
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Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1: Overal l Comparis on with  Phase 7 - Cons olid ated
(Costs p er Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Vil lage 1 Number of Units 469 2090 728 519 702 4508
Phase 7 Number of Units 93 0 0 0 0 93

Total Acres 46.3 0 0 0 0 46.3
Infras tructure  Costs p er Land Use 10,143,500$      -$                   -$                   -$                   -$                   10,143,500$      

(Owner Financ e) Cost Per Acre 219,082$           -$                   -$                   -$                   -$                   

PFE Infras tructure  Costs p er Land Use 9,241,100$        -$                   -$                   -$                   -$                   9,241,100$        
(Owner Financ e) Cost Per Acre 199,592$           -$                   -$                   -$                   -$                   

Total Financ ed Cons truc tio n Costs 19,384,600$      -$                   -$                   -$                   -$                   19,384,600$      
(Owner Financ e) Cost Per Acre 418,674$           -$                   -$                   -$                   -$                   

Total Costs for  Overal l Vil lage 1 15,310,200$      55,476,700$      14,939,400$      8,835,600$        11,951,100$      106,513,000$    
Vil lage 1 Total Cost Per Acre 65,372$             106,176$           164,169$           306,792$           306,438$           

Potenti al PFE Reimbursement from  Col lected Impact Fees1 (9,241,100)$       -$                   -$                   -$                   -$                   (9,241,100)$      
PFE Credi t Per Acre (199,592)$          -$                   -$                   -$                   -$                   

Additi onal Reimbursement from  Village 1 (7,855,307)$       -$                   -$                   -$                   -$                   (7,855,307)$      
Additi onal Reimbursement Per Acre (169,661)$          -$                   -$                   -$                   -$                   

PFE Cash Reserve from  Col lected Impact Fees (3,735,800)$       (14,407,000)$     (3,785,300)$       (2,422,500)$       (3,276,500)$       (27,627,100)$    
Vil lage 1 PFE Credi t Per Acre (15,951)$            (27,573)$            (41,597)$            (84,115)$            (84,013)$            

Net Cost fo r Phase 7 2,288,193$        -$                   -$                   -$                   -$                   2,288,193$        
Cost Per Acre 49,421$             -$                   -$                   -$                   -$                   

Net Cost fo r Vi llage 1 11,574,400$      41,069,700$      11,154,100$      6,413,100$        8,674,600$        78,885,900$      
Cost Per Acre 49,421$             78,602$             122,573$           222,677$           222,426$           

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE 
    reimbursement may be available in subsequent phases.
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Date: 8/9/2016

Engineer's  Opin ion of Costs
Vil lage 1: Overal l Comparis on with  Phase 8 - Cons olid ated
(Costs p er Land Use Based on PFE Weighted Factor)

VCE VLDR VMDR VHDR VMU Total
Vil lage 1 Number of Units 469 2090 728 519 702 4508
Phase 8 Number of Units 0 0 71 0 0 71

Total Acres 0 0 8.9 0 0 8.9
Infras tructure  Costs p er Land Use -$                   -$                   243,200$           -$                   -$                   243,200$           

(Owner Financ e) Cost Per Acre -$                   -$                   27,326$             -$                   -$                   

PFE Infras tructure  Costs p er Land Use -$                   -$                   -$                   -$                   -$                   -$                  
(Owner Financ e) Cost Per Acre -$                   -$                   -$                   -$                   -$                   

Total Financ ed Cons truc tio n Costs -$                   -$                   243,200$           -$                   -$                   243,200$           
(Owner Financ e) Cost Per Acre -$                   -$                   27,326$             -$                   -$                   

Total Costs for  Overal l Vil lage 1 15,310,200$      55,476,700$      14,939,400$      8,835,600$        11,951,100$      106,513,000$    
Vil lage 1 Total Cost Per Acre 65,372$             106,176$           164,169$           306,792$           306,438$           

Potenti al PFE Reimbursement from  Col lected Impact Fees1 -$                   -$                   -$                   -$                   -$                   -$                  
PFE Credi t Per Acre -$                   -$                   -$                   -$                   -$                   

Additi onal Reimbursement paid to Village 1 -$                   -$                   847,695$           -$                   -$                   847,695$           
Additi onal Reimbursement Per Acre -$                   -$                   95,247$             -$                   -$                   

PFE Cash Reserve from  Col lected Impact Fees (3,735,800)$       (14,407,000)$     (3,785,300)$       (2,422,500)$       (3,276,500)$       (27,627,100)$    
Vil lage 1 PFE Credi t Per Acre (15,951)$            (27,573)$            (41,597)$            (84,115)$            (84,013)$            

Net Cost fo r Phase 8 -$                   -$                   1,090,895$        -$                   -$                   1,090,895$        
Cost Per Acre -$                   -$                   122,573$           -$                   -$                   

Net Cost fo r Vi llage 1 11,574,400$      41,069,700$      11,154,100$      6,413,100$        8,674,600$        78,885,900$      
Cost Per Acre 49,421$             78,602$             122,573$           222,677$           222,426$           

Developable area is from the Specific Plan.
EDU per Acre is as follows: VCE 2, VLDR 4, 
VMDR 8, VHDR 18, VMU 18

Based on Projected Units

1. Potential PFE reimbursement from issued building permits if all permits from prior phases have been issued. If not all building permits have been issued, PFE 
    reimbursement may be available in subsequent phases.

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com

561



562



Date: 8/9/2016

Item # Descr iption Unit Quanti ty Unit Price Amount

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 7,145 $100 $714,500

4 16" Water Line (Required Improvement) LF 7,145 -$85 -$607,300

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 200 $150 $30,000

8 16" Water Line (Required Improvement) LF 200 -$85 -$17,000

9 30" Water Line LF 2,840 $175 $497,100

10 16" Water Line (Required Improvement) LF 2,840 -$85 -$241,500

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 15 $8,500 $127,500

14 16" Water Valve (Required Improvement) EA 15 -$6,500 -$97,500

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 3 $35,000 $105,000

18 16" Water Valve (Required Improvement) EA 5 -$6,500 -$32,500

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" 
Water) (Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Constr ucti on Total : $478,300

Contingency Based upon Hard Costs (15 % ): $71,800

Soft Costs Contingency (17 % ): $81,300

TOTAL WATER SYSTEM $631,400

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets

Engineer's Opinion of Costs
Village 1 - Backb one Water
PFE Credit Summar y

  Water System
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Date: 8/9/2016

Item # Descr iption Unit Quanti ty Unit Price Amount

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 7,145 $100 $714,500

4 16" Water Line (Required Improvement) LF 7,145 -$85 -$607,300

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 200 $150 $30,000

8 16" Water Line (Required Improvement) LF 200 -$85 -$17,000

9 30" Water Line LF 1,710 $175 $299,300

10 16" Water Line (Required Improvement) LF 1,710 -$85 -$145,400

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 15 $8,500 $127,500

14 16" Water Valve (Required Improvement) EA 15 -$6,500 -$97,500

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 2 $35,000 $70,000

18 16" Water Valve (Required Improvement) EA 3 -$6,500 -$19,500

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" 
Water) (Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Constr ucti on Total : $354,600

Contingency Based upon Hard Costs (15 % ): $53,200

Soft Costs Contingency (17 % ): $60,300

TOTAL WATER SYSTEM $468,100

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets

Engineer's Opinion of Costs
Village 1 - Backb one Water
PFE Credit Phase 1 Summar y

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 500 $175 $87,500

10 16" Water Line (Required Improvement) LF 500 -$85 -$42,500

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 1 $35,000 $35,000

18 16" Water Valve (Required Improvement) EA 1 -$6,500 -$6,500

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $73,500

Contingency Based upon Hard Costs (15 % ): $11,000

Soft Costs Contingency (17 % ): $12,500

TOTAL WATER SYSTEM $97,000

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 Oak Tree Lane 5 (V1W2)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 210 $175 $36,800

10 16" Water Line (Required Improvement) LF 210 -$85 -$17,900

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $18,900

Contingency Based upon Hard Costs (15 % ): $2,800

Soft Costs Contingency (17 % ): $3,200

TOTAL WATER SYSTEM $24,900

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 Oak Tree Lane 7 (V1W2)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 1,000 $175 $175,000

10 16" Water Line (Required Improvement) LF 1,000 -$85 -$85,000

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 1 $35,000 $35,000

18 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $112,000

Contingency Based upon Hard Costs (15 % ): $16,900

Soft Costs Contingency (17 % ): $19,100

TOTAL WATER SYSTEM $148,000

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 Oak Tree Lane 8 (V1W3)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 2,660 $100 $266,000

4 16" Water Line (Required Improvement) LF 2,660 -$85 -$226,100

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 200 $150 $30,000

8 16" Water Line (Required Improvement) LF 200 -$85 -$17,000

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 5 $8,500 $42,500

14 16" Water Valve (Required Improvement) EA 5 -$6,500 -$32,500

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $62,900

Contingency Based upon Hard Costs (15 % ): $9,400

Soft Costs Contingency (17 % ): $10,700

TOTAL WATER SYSTEM $83,000

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 Oak Tree Lane 9 (V1W4-5)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 830 $100 $83,000

4 16" Water Line (Required Improvement) LF 830 -$85 -$70,500

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 2 $8,500 $17,000

14 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $16,500

Contingency Based upon Hard Costs (15 % ): $2,500

Soft Costs Contingency (17 % ): $2,800

TOTAL WATER SYSTEM $21,800

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 State Route  193 1 (V1W10)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 1,340 $100 $134,000

4 16" Water Line (Required Improvement) LF 1,340 -$85 -$113,900

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 3 $8,500 $25,500

14 16" Water Valve (Required Improvement) EA 3 -$6,500 -$19,500

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $26,100

Contingency Based upon Hard Costs (15 % ): $3,900

Soft Costs Contingency (17 % ): $4,400

TOTAL WATER SYSTEM $34,400

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 State Route  193 2 (V1W10)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 1,975 $100 $197,500

4 16" Water Line (Required Improvement) LF 1,975 -$85 -$167,900

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 4 $8,500 $34,000

14 16" Water Valve (Required Improvement) EA 4 -$6,500 -$26,000

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $37,600

Contingency Based upon Hard Costs (15 % ): $5,600

Soft Costs Contingency (17 % ): $6,400

TOTAL WATER SYSTEM $49,600

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 1 State Route  193 3 (V1W10)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 340 $100 $34,000

4 16" Water Line (Required Improvement) LF 340 -$85 -$28,900

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 1 $8,500 $8,500

14 16" Water Valve (Required Improvement) EA 1 -$6,500 -$6,500

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $7,100

Contingency Based upon Hard Costs (15 % ): $1,100

Soft Costs Contingency (17 % ): $1,200

TOTAL WATER SYSTEM $9,400

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Village 1 - Backbon e Water
PFE Credit Phase 1 State Route  193 4 (V1W10)

  Water System
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Date: 8/9/2016

Item # Descr iption Unit Quanti ty Unit Price Amount

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 1,130 $175 $197,800

10 16" Water Line (Required Improvement) LF 1,130 -$85 -$96,100

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 1 $35,000 $35,000

18 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" 
Water) (Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Constr ucti on Total : $123,700

Contingency Based upon Hard Costs (15 % ): $18,600

Soft Costs Contingency (17 % ): $21,000

TOTAL WATER SYSTEM $163,300

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets

Engineer's Opinion of Costs
Village 1 - Backb one Water
PFE Credit Phase 2 Summar y

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 1,130 $175 $197,800

10 16" Water Line (Required Improvement) LF 1,130 -$85 -$96,100

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 1 $35,000 $35,000

18 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $123,700

Contingency Based upon Hard Costs (15 % ): $18,600

Soft Costs Contingency (17 % ): $21,000

TOTAL WATER SYSTEM $163,300

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Credit Phase 2 Oak Tree Lane 4 (V1W2)

  Water System
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Date: 8/9/2016

Item # Descr iption Unit Quanti ty Unit Price Amount

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 1,400 $100 $140,000

4 16" Water Line (Required Improvement) LF 1,400 -$85 -$119,000

5 24" Water Line across Auburn Ravine Bridge * LF 550 $200 $110,000

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
550 -$135 -$74,300

7 24" Water Line LF 5,020 $150 $753,100

8 16" Water Line (Required Improvement) LF 5,020 -$85 -$426,700

9 30" Water Line LF 2,940 $175 $514,600

10 16" Water Line (Required Improvement) LF 2,940 -$85 -$250,000

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 3 $8,500 $25,500

14 16" Water Valve (Required Improvement) EA 3 -$6,500 -$19,500

15 24" Water Valve EA 5 $30,000 $150,000

16 16" Water Valve (Required Improvement) EA 10 -$6,500 -$65,000

17 30" Water Valve EA 3 $35,000 $105,000

18 16" Water Valve (Required Improvement) EA 6 -$6,500 -$39,000

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 2 $50,000 $100,000

24
Flex Joints on Auburn Ravine Bridge (16" 
Water) (Required Improvement)

EA
2 -$34,000 -$68,000

25 Demolish and Remove Existing 20" Water LF 2 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Constr ucti on Total : $836,700

Contingency Based upon Hard Costs (15 % ): $125,400

Soft Costs Contingency (17 % ): $142,200

TOTAL WATER SYSTEM $1,104,300

* Assumes that water will be completed in conjunction with the sewer bore and jack.
**Including restrained joints and brackets

Engineer's Opinion of Costs
Village 1 - Backb one Water
PFE Summar y

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 4,055 $150 $608,300

8 16" Water Line (Required Improvement) LF 4,055 -$85 -$344,700

9 30" Water Line LF 1,130 $175 $197,800

10 16" Water Line (Required Improvement) LF 1,130 -$85 -$96,100

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 4 $30,000 $120,000

16 16" Water Valve (Required Improvement) EA 8 -$6,500 -$52,000

17 30" Water Valve EA 1 $35,000 $35,000

18 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $455,300

Contingency Based upon Hard Costs (15 % ): $68,300

Soft Costs Contingency (17 % ): $77,400

TOTAL WATER SYSTEM $601,000

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 3 Summary

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 1,130 $175 $197,800

10 16" Water Line (Required Improvement) LF 1,130 -$85 -$96,100

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 1 $35,000 $35,000

18 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $123,700

Contingency Based upon Hard Costs (15 % ): $18,600

Soft Costs Contingency (17 % ): $21,000

TOTAL WATER SYSTEM $163,300

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 3 Oak Tree Lane 3 (V1W2)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 3,090 $150 $463,500

8 16" Water Line (Required Improvement) LF 3,090 -$85 -$262,700

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 3 $30,000 $90,000

16 16" Water Valve (Required Improvement) EA 6 -$6,500 -$39,000

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $251,800

Contingency Based upon Hard Costs (15 % ): $37,700

Soft Costs Contingency (17 % ): $42,800

TOTAL WATER SYSTEM $332,300

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 3 Oak Tree Lane 10 (V1W6)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 965 $150 $144,800

8 16" Water Line (Required Improvement) LF 965 -$85 -$82,000

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 1 $30,000 $30,000

16 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $79,800

Contingency Based upon Hard Costs (15 % ): $12,000

Soft Costs Contingency (17 % ): $13,600

TOTAL WATER SYSTEM $105,400

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 3 Oak Tree Lane 11 (V1W7)

  Water System

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com

579



Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 1,810 $175 $316,800

10 16" Water Line (Required Improvement) LF 1,810 -$85 -$153,900

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 2 $35,000 $70,000

18 16" Water Valve (Required Improvement) EA 4 -$6,500 -$26,000

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $206,900

Contingency Based upon Hard Costs (15 % ): $31,000

Soft Costs Contingency (17 % ): $35,200

TOTAL WATER SYSTEM $273,100

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 4 Summary

  Water System

�/s/>��E'/E��Z/E'{�W>�EE/E'�{�^hZs�z/E'

íñðì��µ��l��Z}��U�^��X�íìì�t�Z}��À]oo�U�����õñòòí

Phone: 916-782-3000     Fax: 916-782-3955

www.frayjidg.com

580



Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 1,810 $175 $316,800

10 16" Water Line (Required Improvement) LF 1,810 -$85 -$153,900

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 2 $35,000 $70,000

18 16" Water Valve (Required Improvement) EA 4 -$6,500 -$26,000

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $206,900

Contingency Based upon Hard Costs (15 % ): $31,000

Soft Costs Contingency (17 % ): $35,200

TOTAL WATER SYSTEM $273,100

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 4 Oak Tree Lane to Water Tank 2 (V1W1)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 1,400 $100 $140,000

4 16" Water Line (Required Improvement) LF 1,400 -$85 -$119,000

5 24" Water Line across Auburn Ravine Bridge * LF 550 $200 $110,000

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
550 -$135 -$74,300

7 24" Water Line LF 965 $150 $144,800

8 16" Water Line (Required Improvement) LF 965 -$85 -$82,000

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 3 $8,500 $25,500

14 16" Water Valve (Required Improvement) EA 3 -$6,500 -$19,500

15 24" Water Valve EA 1 $30,000 $30,000

16 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 2 $50,000 $100,000

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
2 -$34,000 -$68,000

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $174,500

Contingency Based upon Hard Costs (15 % ): $26,200

Soft Costs Contingency (17 % ): $29,700

TOTAL WATER SYSTEM $230,400

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 7 Summary

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 140 $150 $21,000

8 16" Water Line (Required Improvement) LF 140 -$85 -$11,900

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $9,100

Contingency Based upon Hard Costs (15 % ): $1,400

Soft Costs Contingency (17 % ): $1,500

TOTAL WATER SYSTEM $12,000

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 7 Oak Tree Lane 12 (V1W8)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 0 $100 $0

4 16" Water Line (Required Improvement) LF 0 -$85 $0

5 24" Water Line across Auburn Ravine Bridge * LF 550 $200 $110,000

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
550 -$135 -$74,300

7 24" Water Line LF 825 $150 $123,800

8 16" Water Line (Required Improvement) LF 825 -$85 -$70,100

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 0 $8,500 $0

14 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

15 24" Water Valve EA 1 $30,000 $30,000

16 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 2 $50,000 $100,000

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
2 -$34,000 -$68,000

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $138,400

Contingency Based upon Hard Costs (15 % ): $20,700

Soft Costs Contingency (17 % ): $23,600

TOTAL WATER SYSTEM $182,700

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 7 Oak Tree Lane 13 (V1W8)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 800 $100 $80,000

4 16" Water Line (Required Improvement) LF 800 -$85 -$68,000

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 2 $8,500 $17,000

14 16" Water Valve (Required Improvement) EA 2 -$6,500 -$13,000

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $16,000

Contingency Based upon Hard Costs (15 % ): $2,400

Soft Costs Contingency (17 % ): $2,700

TOTAL WATER SYSTEM $21,100

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 7 Virginiatown Road 1 (V1W9)

  Water System
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" Water Line LF 0 $70 $0

2 16" Water Line LF 0 $85 $0

3 18" Water Line LF 600 $100 $60,000

4 16" Water Line (Required Improvement) LF 600 -$85 -$51,000

5 24" Water Line across Auburn Ravine Bridge * LF 0 $200 $0

6
16" Water Line across Auburn Ravine Bridge * 
(Required Improvement)

LF
0 -$135 $0

7 24" Water Line LF 0 $150 $0

8 16" Water Line (Required Improvement) LF 0 -$85 $0

9 30" Water Line LF 0 $175 $0

10 16" Water Line (Required Improvement) LF 0 -$85 $0

11 12" Water Valve EA 0 $3,000 $0

12 16" Water Valve EA 0 $6,500 $0

13 18" Water Valve EA 1 $8,500 $8,500

14 16" Water Valve (Required Improvement) EA 1 -$6,500 -$6,500

15 24" Water Valve EA 0 $30,000 $0

16 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

17 30" Water Valve EA 0 $35,000 $0

18 16" Water Valve (Required Improvement) EA 0 -$6,500 $0

19 Pressure Reducing Valve EA 0 $75,000 $0

20 Air Release Valve EA 0 $3,000 $0

21 Fire Hydrant w/Tee & Valves (FH / 500') EA 0 $6,000 $0

22 Bore and Jack (Across Auburn Ravine)** EA 0 $700 $0

23 Flex Joints on Auburn Ravine Bridge (24" Water) EA 0 $50,000 $0

24
Flex Joints on Auburn Ravine Bridge (16" Water) 
(Required Improvement)

EA
0 -$34,000 $0

25 Demolish and Remove Existing 20" Water LF 0 $20 $0

26 Transmission Main Tank Connection LS 0 $22,000 $0

27 Transmission Main Connection LS 0 $10,000 $0

Construction Tota l: $11,000

Contingency Based upon Hard Costs (15 % ): $1,700

Soft Costs Contingency (17 % ): $1,900

TOTAL WATER SYSTEM $14,600

* Assumes that water will be completed in conjunction with the sewer bore and jack.

**Including restrained joints and brackets

Engineer's  Opinion of Costs
Village 1 - Backbon e Water
PFE Phase 7 Virginiatown Road 2 (V1W9)

  Water System
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Date: 8/9/2016

Item # Description Unit Quantity Unit  Price Amoun t

1 12" SD Line LF 0 $50 $0

2 15" SD Line LF 0 $60 $0

3 18" SD Line LF 0 $75 $0

4 24" SD Line LF 0 $85 $0

5 30" SD Line LF 0 $110 $0

6 36" SD Line LF 0 $125 $0

7 42" SD Line LF 0 $150 $0

8 48" SD Line LF 0 $180 $0

9 60" SD Line LF 0 $190 $0

10 Standard 48" SDMH (MH/400') EA 0 $4,250 $0

11 Trunk 60" SDMH (MH/400') EA 0 $8,500 $0

12 18" Culvert Extension LF 0 $125 $0

13 24" Culvert Extension LF 0 $150 $0

14 36" Culvert Extension LF 0 $225 $0

15 Headwall Retrofit EA 0 $12,500 $0

16 Drainage Inlet EA 0 $2,650 $0

17 Drainage Inlet and Retrofit Pipe EA 0 $5,000 $0

18 Grassy Swale EA 0 $5,000 $0

19 Stormwater Quality Basin EA 0 $25,000 $0

20 Outfall LS 0 $9,000 $0

21
Culvert - 12'x5' Arch Culvert - Oak Tree near 
new Lake EA 0

$450,000 $90,000

22
Culvert - 12'x5' Arch Culvert and 48" Culvert - 
Oak Tree near Regional Park * EA 0

$525,000 $0

23 NID Box Culvert Expansion EA 0 $75,000 $0

24
Culvert - 12'x5.5' Arch Culvert - North South 
Collector near State Route 193 EA 0

$400,000 $0

25
Culvert - 30" Culvert - Oak Tree Lane and South 
Ingram Slough East of No. So. Collector EA 0

$100,000 $0

26
Wetland Mitigation - Oak Tree Lane 
Overcrossing **

EA 0 $300,000 $0

27
CLOMR and LOMR - Auburn Ravine next to 
Ferrari Ranch Road

JOB 0 $80,000 $0

28 Retrofit Lake outlet and berm*** EA 1 $1,000,000 $1,000,000

29 Grading CY 0 $4 $0

30 Auburn Ravine Bank Stabilization SF 0 $1 $0

31 Auburn Ravine Hydroseed SF 0 $0 $0

32 Auburn Ravine Armoring SF 0 $15 $0

33 Auburn Ravine Tree Planting EA 0 $100 $0

Construction Total: $1,090,000

* Includes traffic control and demolition of existing culverts. Contingency Based upon Hard Costs (15 % ): $163,500

** Estimated costs, actual cost will be developed in conjunction Soft Costs Contingency (17 % ): $185,300

with environmental consultant.

*** Further consultation will be required with geotechnical and environmental TOTAL DRAINAGE $1,438,800

consultants to determine actual cost to retrofit lake outfall, berm and wetland permit.

 

Engineer's Opinio n of Costs
Vil lage 1 - Drainage
PFE Summary

Storm Drain age System
Village 1
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" SD Line LF 0 $50 $0

2 15" SD Line LF 0 $60 $0

3 18" SD Line LF 0 $75 $0

4 24" SD Line LF 0 $85 $0

5 30" SD Line LF 0 $110 $0

6 36" SD Line LF 0 $125 $0

7 42" SD Line LF 0 $150 $0

8 48" SD Line LF 0 $180 $0

9 60" SD Line LF 0 $190 $0

10 Standard 48" SDMH (MH/400') EA 0 $4,250 $0

11 Trunk 60" SDMH (MH/400') EA 0 $8,500 $0

12 18" Culvert Extension LF 0 $125 $0

13 24" Culvert Extension LF 0 $150 $0

14 36" Culvert Extension LF 0 $225 $0

15 Headwall Retrofit EA 0 $12,500 $0

16 Drainage Inlet EA 0 $2,650 $0

17 Drainage Inlet and Retrofit Pipe EA 0 $5,000 $0

18 Grassy Swale EA 0 $5,000 $0

19 Stormwater Quality Basin EA 0 $25,000 $0

20 Outfall LS 0 $9,000 $0

21
Culvert - 12'x5' Arch Culvert - Oak Tree near new 
Lake EA 0

$450,000 $90,000

22
Culvert - 12'x5' Arch Culvert and 48" Culvert - 
Oak Tree near Regional Park * EA 0

$525,000 $0

23 NID Box Culvert Expansion EA 0 $75,000 $0

24
Culvert - 12'x5.5' Arch Culvert - North South 
Collector near State Route 193 EA 0

$400,000 $0

25
Culvert - 30" Culvert - Oak Tree Lane and South 
Ingram Slough East of No. So. Collector EA 0

$100,000 $0

26
Wetland Mitigation - Oak Tree Lane 
Overcrossing **

EA 0 $300,000 $0

27
CLOMR and LOMR - Auburn Ravine next to 
Ferrari Ranch Road

JOB 0 $80,000 $0

28 Retrofit Lake outlet and berm*** EA 0 $1,000,000 $0

29 Grading CY 0 $4 $0

30 Auburn Ravine Bank Stabilization SF 0 $1 $0

31 Auburn Ravine Hydroseed SF 0 $0 $0

32 Auburn Ravine Armoring SF 0 $15 $0

33 Auburn Ravine Tree Planting EA 0 $100 $0

Construction Total: $90,000

* Includes traffic control and demolition of existing culverts. Contingency Based upon Hard Costs (15 % ): $13,500

** Estimated costs, actual cost will be developed in conjunction Soft Costs Contingency (17 % ): $15,300

with environmental consultant.

*** Further consultation will be required with geotechnical and environmental TOTAL DRAINAGE $118,800

consultants to determine actual cost to retrofit lake outfall, berm and wetland permit.

Engineer's  Opinion of Costs
Village 1 - Drainage
PFE Phase 3 Summary

Storm Drainage System
Village 1
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" SD Line LF 0 $50 $0

2 15" SD Line LF 0 $60 $0

3 18" SD Line LF 0 $75 $0

4 24" SD Line LF 0 $85 $0

5 30" SD Line LF 0 $110 $0

6 36" SD Line LF 0 $125 $0

7 42" SD Line LF 0 $150 $0

8 48" SD Line LF 0 $180 $0

9 60" SD Line LF 0 $190 $0

10 Standard 48" SDMH (MH/400') EA 0 $4,250 $0

11 Trunk 60" SDMH (MH/400') EA 0 $8,500 $0

12 18" Culvert Extension LF 0 $125 $0

13 24" Culvert Extension LF 0 $150 $0

14 36" Culvert Extension LF 0 $225 $0

15 Headwall Retrofit EA 0 $12,500 $0

16 Drainage Inlet EA 0 $2,650 $0

17 Drainage Inlet and Retrofit Pipe EA 0 $5,000 $0

18 Grassy Swale EA 0 $5,000 $0

19 Stormwater Quality Basin EA 0 $25,000 $0

20 Outfall LS 0 $9,000 $0

21
Culvert - 12'x5' Arch Culvert - Oak Tree near new 
Lake EA 0.2

$450,000 $90,000

22
Culvert - 12'x5' Arch Culvert and 48" Culvert - 
Oak Tree near Regional Park * EA 0

$525,000 $0

23 NID Box Culvert Expansion EA 0 $75,000 $0

24
Culvert - 12'x5.5' Arch Culvert - North South 
Collector near State Route 193 EA 0

$400,000 $0

25
Culvert - 30" Culvert - Oak Tree Lane and South 
Ingram Slough East of No. So. Collector EA 0

$100,000 $0

26
Wetland Mitigation - Oak Tree Lane 
Overcrossing **

EA 0 $300,000 $0

27
CLOMR and LOMR - Auburn Ravine next to 
Ferrari Ranch Road

JOB 0 $80,000 $0

28 Retrofit Lake outlet and berm*** EA 0 $1,000,000 $0

29 Grading CY 0 $4 $0

30 Auburn Ravine Bank Stabilization SF 0 $1 $0

31 Auburn Ravine Hydroseed SF 0 $0 $0

32 Auburn Ravine Armoring SF 0 $15 $0

33 Auburn Ravine Tree Planting EA 0 $100 $0

Construction Total: $90,000

* Includes traffic control and demolition of existing culverts. Contingency Based upon Hard Costs (15 % ): $13,500

** Estimated costs, actual cost will be developed in conjunction Soft Costs Contingency (17 % ): $15,300

with environmental consultant.

*** Further consultation will be required with geotechnical and environmental TOTAL DRAINAGE $118,800

consultants to determine actual cost to retrofit lake outfall, berm and wetland permit.

Engineer's  Opinion of Costs
Village 1 - Drainage
Phase 3 Oak Tree Lane 7 (V1R8)

Storm Drainage System
Village 1
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 12" SD Line LF 0 $50 $0

2 15" SD Line LF 0 $60 $0

3 18" SD Line LF 0 $75 $0

4 24" SD Line LF 0 $85 $0

5 30" SD Line LF 0 $110 $0

6 36" SD Line LF 0 $125 $0

7 42" SD Line LF 0 $150 $0

8 48" SD Line LF 0 $180 $0

9 60" SD Line LF 0 $190 $0

10 Standard 48" SDMH (MH/400') EA 0 $4,250 $0

11 Trunk 60" SDMH (MH/400') EA 0 $8,500 $0

12 18" Culvert Extension LF 0 $125 $0

13 24" Culvert Extension LF 0 $150 $0

14 36" Culvert Extension LF 0 $225 $0

15 Headwall Retrofit EA 0 $12,500 $0

16 Drainage Inlet EA 0 $2,650 $0

17 Drainage Inlet and Retrofit Pipe EA 0 $5,000 $0

18 Grassy Swale EA 0 $5,000 $0

19 Stormwater Quality Basin EA 0 $25,000 $0

20 Outfall LS 0 $9,000 $0

21
Culvert - 12'x5' Arch Culvert - Oak Tree near new 
Lake EA 0

$450,000 $0

22
Culvert - 12'x5' Arch Culvert and 48" Culvert - 
Oak Tree near Regional Park * EA 0

$525,000 $0

23 NID Box Culvert Expansion EA 0 $75,000 $0

24
Culvert - 12'x5.5' Arch Culvert - North South 
Collector near State Route 193 EA 0

$400,000 $0

25
Culvert - 30" Culvert - Oak Tree Lane and South 
Ingram Slough East of No. So. Collector EA 0

$100,000 $0

26
Wetland Mitigation - Oak Tree Lane 
Overcrossing **

EA 0 $300,000 $0

27
CLOMR and LOMR - Auburn Ravine next to 
Ferrari Ranch Road

JOB 0 $80,000 $0

28 Retrofit Lake outlet and berm*** EA 1 $1,000,000 $1,000,000

29 Grading CY 0 $4 $0

30 Auburn Ravine Bank Stabilization SF 0 $1 $0

31 Auburn Ravine Hydroseed SF 0 $0 $0

32 Auburn Ravine Armoring SF 0 $15 $0

33 Auburn Ravine Tree Planting EA 0 $100 $0

Construction Total: $1,000,000

* Includes traffic control and demolition of existing culverts. Contingency Based upon Hard Costs (15 % ): $150,000

** Estimated costs, actual cost will be developed in conjunction Soft Costs Contingency (17 % ): $170,000

with environmental consultant.

*** Further consultation will be required with geotechnical and environmental TOTAL DRAINAGE $1,320,000

consultants to determine actual cost to retrofit lake outfall, berm and wetland permit.

Engineer's  Opinion of Costs
Village 1 - Drainage
PFE Phase 4 Summary

Storm Drainage System
Village 1
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Date: 8/9/2016

Item # Descript ion Unit Quant ity Unit  Price Amount

1 12" SD Line LF 0 $50 $0

2 15" SD Line LF 0 $60 $0

3 18" SD Line LF 0 $75 $0

4 24" SD Line LF 0 $85 $0

5 30" SD Line LF 0 $110 $0

6 36" SD Line LF 0 $125 $0

7 42" SD Line LF 0 $150 $0

8 48" SD Line LF 0 $180 $0

9 60" SD Line LF 0 $190 $0

10 Standard 48" SDMH (MH/400') EA 0 $4,250 $0

11 Trunk 60" SDMH (MH/400') EA 0 $8,500 $0

12 18" Culvert Extension LF 0 $125 $0

13 24" Culvert Extension LF 0 $150 $0

14 36" Culvert Extension LF 0 $225 $0

15 Headwall Retrofit EA 0 $12,500 $0

16 Drainage Inlet EA 0 $2,650 $0

17 Drainage Inlet and Retrofit Pipe EA 0 $5,000 $0

18 Grassy Swale EA 0 $5,000 $0

19 Stormwater Quality Basin EA 0 $25,000 $0

20 Outfall LS 0 $9,000 $0

21
Culvert - 12'x5' Arch Culvert - Oak Tree near new 
Lake EA 0

$450,000 $0

22
Culvert - 12'x5' Arch Culvert and 48" Culvert - 
Oak Tree near Regional Park * EA 0

$525,000 $0

23 NID Box Culvert Expansion EA 0 $75,000 $0

24
Culvert - 12'x5.5' Arch Culvert - North South 
Collector near State Route 193 EA 0

$400,000 $0

25
Culvert - 30" Culvert - Oak Tree Lane and South 
Ingram Slough East of No. So. Collector EA 0

$100,000 $0

26
Wetland Mitigation - Oak Tree Lane 
Overcrossing **

EA 0
$300,000 $0

27
CLOMR and LOMR - Auburn Ravine next to 
Ferrari Ranch Road

JOB 0
$80,000 $0

28 Retrofit Lake outlet and berm*** EA 1 $1,000,000 $1,000,000

29 Grading CY 0 $4 $0

30 Auburn Ravine Bank Stabilization SF 0 $1 $0

31 Auburn Ravine Hydroseed SF 0 $0 $0

32 Auburn Ravine Armoring SF 0 $15 $0

33 Auburn Ravine Tree Planting EA 0 $100 $0

Construction Total: $1,000,000

* Includes traffic control and demolition of existing culverts. Contingency Based upon Hard Costs (15 % ): $150,000

** Estimated costs, actual cost will be developed in conjunction Soft Costs Contingency (17 % ): $170,000

with environmental consultant.

*** Further consultation will be required with geotechnical and environmental TOTAL DRAINAGE $1,320,000

consultants to determine actual cost to retrofit lake outfall, berm and wetland permit.

Engineer 's Opinio n of  Costs
Villa ge 1 - Drainage
PFE Phase 4 Drainage Basi n (V1D1)

Storm Drainag e System
Village 1
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Date: 8/9/2016

Item # Descr iption Unit Quanti ty Unit Price Amount

1 10" SS Backbone Line LF 0 $65 $0

2 12" SS Backbone Line LF 0 $75 $0

3 15" SS Backbone Line LF 0 $100 $0

4 18" SS Backbone Line LF 0 $120 $0

5 24" SS Trunk Line LF 680 $165 $112,200

6 12" SS Backbone Line (Required Improvement) LF 680 -$75 -$51,000

7 30" SS Trunk Line LF 2615 $200 $523,000

8 12" SS Backbone Line (Required Improvement) LF 2615 -$75 -$196,200

9 Standard SSMH (MH/400') EA 0 $4,250 $0

10 Trunk SSMH (MH/400') EA 8 $8,500 $68,000

11
Standard SSMH 
(MH/400' - Required Improvement)

EA
8 -$4,250 -$34,100

12 Sanitary Sewer Lift Station EA 0 $300,000 $0

13 Connection to Existing Transmission Main EA 0 $22,500 $0

14 Bore and Jack (Across Auburn Ravine) LF 0 $900 $0

Construction Total: $421,900

Contingency Based upon Hard Costs (15 % ): $63,200

Soft Costs Contingency (17 % ): $71,700

TOTAL SANITARY SEWER $556,800

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Summar y

Sanitar y Sewer System
Village 1
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Date: 8/9/2016

Item # Descr iption Unit Quanti ty Unit Price Amount

1 10" SS Backbone Line LF 0 $65 $0

2 12" SS Backbone Line LF 0 $75 $0

3 15" SS Backbone Line LF 0 $100 $0

4 18" SS Backbone Line LF 0 $120 $0

5 24" SS Trunk Line LF 0 $165 $0

6 12" SS Backbone Line (Required Improvement) LF 0 -$75 $0

7 30" SS Trunk Line LF 2025 $200 $405,000

8 12" SS Backbone Line (Required Improvement) LF 2025 -$75 -$151,900

9 Standard SSMH (MH/400') EA 0 $4,250 $0

10 Trunk SSMH (MH/400') EA 5 $8,500 $42,500

11
Standard SSMH 
(MH/400' - Required Improvement)

EA 5 -$4,250 -$21,300

12 Sanitary Sewer Lift Station EA 0 $300,000 $0

13 Connection to Existing Transmission Main EA 0 $22,500 $0

14 Bore and Jack (Across Auburn Ravine) LF 0 $900 $0

Construction Total: $274,300

Contingency Based upon Hard Costs (15 % ): $41,100

Soft Costs Contingency (17 % ): $46,600

TOTAL SANITARY SEWER $362,000

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Phase 1 Summar y

Sanitar y Sewer System
Village 1
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 10" SS Backbone Line LF 0 $65 $0

2 12" SS Backbone Line LF 0 $75 $0

3 15" SS Backbone Line LF 0 $100 $0

4 18" SS Backbone Line LF 0 $120 $0

5 24" SS Trunk Line LF 0 $165 $0

6 12" SS Backbone Line (Required Improvement) LF 0 $200 $0

7 30" SS Trunk Line LF 2025 $200 $405,000

8 12" SS Backbone Line (Required Improvement) LF 2025 -$75 -$151,900

9 Standard SSMH (MH/400') EA 0 $4,250 $0

10 Trunk SSMH (MH/400') EA 5 $8,500 $42,500

11
Standard SSMH 
(MH/400' - Required Improvement)

EA 5 -$4,250 -$21,300

12 Sanitary Sewer Lift Station EA 0 $300,000 $0

13 Connection to Existing Transmission Main EA 0 $22,500 $0

14 Bore and Jack (Across Auburn Ravine) LF 0 $900 $0

Construction Total: $274,300

Contingency Based upon Hard Costs (15 % ): $41,100

Soft Costs Contingency (17 % ): $46,600

TOTAL SANITARY SEWER $362,000

Engineer's  Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Phase 1 Ferrari Ranch Road 1 (V1S1)

Sanita ry Sewer System
Village 1
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Date: 8/9/2016

Item # Descr iption Unit Quanti ty Unit Price Amount

1 10" SS Backbone Line LF 0 $65 $0

2 12" SS Backbone Line LF 0 $75 $0

3 15" SS Backbone Line LF 0 $100 $0

4 18" SS Backbone Line LF 0 $120 $0

5 24" SS Trunk Line LF 680 $165 $112,200

6 12" SS Backbone Line (Required Improvement) LF 680 -$75 -$51,000

7 30" SS Trunk Line LF 590 $200 $118,000

8 12" SS Backbone Line (Required Improvement) LF 590 -$75 -$44,300

9 Standard SSMH (MH/400') EA 0 $4,250 $0

10 Trunk SSMH (MH/400') EA 3 $8,500 $25,500

11
Standard SSMH 
(MH/400' - Required Improvement)

EA 3 -$4,250 -$12,800

12 Sanitary Sewer Lift Station EA 0 $300,000 $0

13 Connection to Existing Transmission Main EA 0 $22,500 $0

14 Bore and Jack (Across Auburn Ravine) LF 0 $900 $0

Construction Total: $147,600

Contingency Based upon Hard Costs (15 % ): $22,100

Soft Costs Contingency (17 % ): $25,100

TOTAL SANITARY SEWER $194,800

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Phase 2 Summar y

Sanitar y Sewer System
Village 1
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 10" SS Backbone Line LF 0 $65 $0

2 12" SS Backbone Line LF 0 $75 $0

3 15" SS Backbone Line LF 0 $100 $0

4 18" SS Backbone Line LF 0 $120 $0

5 24" SS Trunk Line LF 0 $165 $0

6 12" SS Backbone Line (Required Improvement) LF 0 -$75 $0

7 30" SS Trunk Line LF 590 $200 $118,000

8 12" SS Backbone Line (Required Improvement) LF 590 -$75 -$44,300

9 Standard SSMH (MH/400') EA 0 $4,250 $0

10 Trunk SSMH (MH/400') EA 1 $8,500 $8,500

11
Standard SSMH 
(MH/400' - Required Improvement)

EA 1 -$4,250 -$4,300

12 Sanitary Sewer Lift Station EA 0 $300,000 $0

13 Connection to Existing Transmission Main EA 0 $22,500 $0

14 Bore and Jack (Across Auburn Ravine) LF 0 $900 $0

Construction Total: $77,900

Contingency Based upon Hard Costs (15 % ): $11,600

Soft Costs Contingency (17 % ): $13,300

TOTAL SANITARY SEWER $102,800

Engineer's  Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Phase 2 Ferrari Ranch Road 2 (V1S2)

Sanita ry Sewer System
Village 1
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Date: 8/9/2016

Item # Description Unit Quanti ty Unit Price Amoun t

1 10" SS Backbone Line LF 0 $65 $0

2 12" SS Backbone Line LF 0 $75 $0

3 15" SS Backbone Line LF 0 $100 $0

4 18" SS Backbone Line LF 0 $120 $0

5 24" SS Trunk Line LF 680 $165 $112,200

6 12" SS Backbone Line (Required Improvement) LF 680 -$75 -$51,000

7 30" SS Trunk Line LF 0 $200 $0

8 12" SS Backbone Line (Required Improvement) LF 0 -$75 $0

9 Standard SSMH (MH/400') EA 0 $4,250 $0

10 Trunk SSMH (MH/400') EA 2 $8,500 $17,000

11
Standard SSMH 
(MH/400' - Required Improvement)

EA 2 -$4,250 -$8,500

12 Sanitary Sewer Lift Station EA 0 $300,000 $0

13 Connection to Existing Transmission Main EA 0 $22,500 $0

14 Bore and Jack (Across Auburn Ravine) LF 0 $900 $0

Construction Total: $69,700

Contingency Based upon Hard Costs (15 % ): $10,500

Soft Costs Contingency (17 % ): $11,800

TOTAL SANITARY SEWER $92,000

Engineer's  Opinion of Costs
Village 1 - Sanitary Sewer
PFE Credit Phase 2 Ferrari Ranch Road 3 (V1S2)

Sanita ry Sewer System
Village 1
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Date: 8/9/2016

Item # Descr iption Unit Quanti ty Unit Price Amount

1 10" SS Backbone Line LF 0 $65 $0

2 12" SS Backbone Line LF 0 $75 $0

3 15" SS Backbone Line LF 0 $100 $0

4 18" SS Backbone Line LF 0 $120 $0

5 24" SS Trunk Line LF 1790 $165 $295,400

7 30" SS Trunk Line LF 0 $200 $0

9 Standard SSMH (MH/400') EA 0 $4,250 $0

10 Trunk SSMH (MH/400') EA 4 $8,500 $34,000

12 Sanitary Sewer Lift Station EA 0 $300,000 $0

13 Connection to Existing Transmission Main EA 0 $22,500 $0

14 Bore and Jack (Across Auburn Ravine) LF 0 $900 $0

Construction Total: $329,400

Contingency Based upon Hard Costs (15 % ): $49,400

Soft Costs Contingency (17 % ): $56,000

TOTAL SANITARY SEWER $434,800

Engineer's Opinion of Costs
Village 1 - Sanitary Sewer
PFE Summar y

Sanitar y Sewer System
Village 1
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